


**Response to requests for clarification / queries received from prospective bidders**

- |                                      |                                |
|--------------------------------------|--------------------------------|
| 1. IFB Reference:                    | SAMS/NACP/ARV Drugs_AL/13/2016 |
| 2. Date of Publication/Notification: | 15/10/2016                     |
| 3. Date of Pre-bid meeting:          | 04/11/2016                     |
| 4. Date of Bid Submission:           | 28/11/2016                     |

As per provisions given in ITB Para 12 of the Bid Document and on further review, Amendment No. 2 dated 23.11.2016 is being issued which supersedes Amendment No. 1 dated 17.11.2016:-

Sl. No.	Clause reference / Page reference	Queries / Clarifications sought by the prospective bidders	Para/ Clause as per Bid Document	Response
1	Section VI: Delivery Schedule for supply of Tablet AL – 1 <sup>st</sup> lot for supply of 8,09,030 Tablets of AL  Para (i)  (Page no. 82 & 83)	The bidder informed in regard to 1st lot that a minimum lead time of 90 days is required to arrange API, approval of art works etc. They requested for amend the delivery period as 90 days from the date of notification of award for 1st lot quantity.	1st Lot of 8,09,030 Tablets to be delivered within 45 days from the date of issue of Notification of Award (NOA) in 4 tranches.	1st Lot of 8,09,030 Tablets to be delivered within 45 days from the date of issue of Notification of Award (NOA) in one single tranche. Schedule on Pages 82 & 83 is amended and attached as Annexure B/1 Revision 2 and B/2 Revision 2.

  
23/11/2016

(Anil Kr. Bhutani)

GM (Procurement) & Team Leader

**SECTION VI: Schedule of Requirements**  
**for ARV DRUGS (ANTI RETRO-VIRAL DRUGS)**

Revision 2

Schedule No.	Name of Drugs	Unit	Total Quantity	Bid Security (INR)	Bid Security (US\$)
I	Abacavir 600 mg+ Lamivudine 300mg	Tablet	55,71,379	40,00,000/-	62,000/-

**Delivery Schedule & Consignee details:** As indicated below

**Terms of Delivery:** Final Destination at the consignee end (as per Schedule of Requirements).

**Delivery Schedule for supply of Tablet Abacavir 600 mg + Lamivudine 300 mg:**

1 <sup>st</sup> Lot within 45 days from the date of NOA	2 <sup>nd</sup> Lot between 31 days to 270 days from the date of NOA	3 <sup>rd</sup> Lot between 361 days to 600 days from the date of NOA
8,09,030	20,27,338	27,35,011

- (i) 1<sup>st</sup> Lot of 8,09,030 Tablets to be delivered within 45 days in one (1) tranche from the date of issue of Notification of Award (NOA).
- (ii) 2<sup>nd</sup> lot of 20,27,338 Tablets to be delivered in 4 equal tranches between 31 days to 270 days from the date of issue of NOA.
- (iii) 3<sup>rd</sup> lot of 27,35,011 Tablets to be delivered in 4 equal tranches between 361 days to 600 days from the date of issue of NOA.

**Note:**

1. The colors of the drug bottles and their cover are to be approved by NACO.
2. The Purchaser has the right to increase or decrease the quantities required by **25%** any time during the contract period.

*Chauhan*  
 23/11/2016

## CONSIGNEE ADDRESS AND CONSIGNEE-WISE QUANTITY DISTRIBUTION

**Schedule I: Abacavir 600mg+ Lamivudine 300mg**  
**Lot 1: (Total Quantity: 8,09,030 No. of tablets)**

Revision 2

Sl. No.	State	SACS Code	Quantity (No. of Tab / Cap) to be delivered within 45 days from the date of issue of NOA
1	Andhra Pradesh	APSACS	112800
2	Kerala	KSACS	5280
3	Tamil Nadu	TANSACS	78900
4	Karnataka	KSACS	51270
5	Pondicherry	PACS	120
6	Delhi	DSACS	29340
7	Punjab	PSACS	2760
8	Haryana	HSACS	8220
9	Chandigarh	CGSACS	26160
10	Uttar Pradesh	UPSACS	28740
11	Jammu & Kashmir	JKSACS	1080
12	Himachal Pradesh	HPSACS	600
13	Uttarakhand	UKSACS	6180
14	Bihar	BSACS	23040
15	Jharkhand	JSACS	840
16	Orissa	OSACS	5640
17	West Bengal	WBSACS	41400
18	Chhattisgarh	CHSACS	480
19	Maharashtra	MAHASACS	109050
20	Mumbai	MDACS	23280
21	Rajasthan	RJSACS	42420
22	Goa	GSACS	120
23	Madhya Pradesh	MPSACS	12480
24	Gujarat	GJSACS	173690
25	Arunachal Pradesh	ARUNACHALSACS	0
26	Assam	ASACS	5640
27	Manipur	MANIPURSACS	3540
28	Meghalaya	MEGHALAYASACS	3000
29	Mizoram	MIZORAMSACS	4800
30	Tripura	TPSACS	2580
31	Nagaland	NSACS	5520
32	Sikkim	SIKKIMSACS	60
	<b>TOTAL</b>		<b>8,09,030</b>

*Abulain*  
 23/11/2016