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Ministry of Health & Family Welfare  

Department of AIDS Control 

National AIDS Control Organization 

Through 

RITES LIMITED 

(Procurement Agent) 

Materials System Management Division 

RITES Office Complex, Annex Building, 4
th

 Floor, 

Plot No.144, Sector 44, GURGAON, INDIA 

Dated: 12.01.2015 

AMENDMENT No. 3 

 

National HIV/AIDS Control Programme 

International Competitive Bidding 

IFB No.: RITES/MSM/NACP/16/2014, due for opening on 20.01.2015 

for Procurement of ARV Drugs (Anti Retro- Viral Drugs) (Adult 2
nd

 Line). 

 

The following amendments in the subject bid document are hereby authorized:- 

 

Sl. 

No. 

Reference Existing 

 

Modified 

Section III. Schedule of Requirements 

1.  Delivery Schedule: 

(Page No. 62) and 

Amendment No.-1 

(i) 1
st
 Lot: 50% quantity of the schedule to be supplied 

within 60 days and (ii) 2
nd

 Lot: balance 50% quantity 

of the schedule to be supplied within 61 to 120 days 

from the date of Notification of Award. 

(i) 1st Lot: 25% quantity of the schedule 

to be supplied within 45 days, (ii) 2nd 

Lot: 25% quantity of the schedule to be 

supplied within 46-90 days, (iii) 3rd Lot: 

25% quantity of the schedule to be 

supplied within 91-135 days and (iv) 4th 

Lot: balance 25% quantity of schedule to 

be supplied within 136-180 days from the 

date of Notification of Award. 

2.  Consignee-Wise 

Quantity Distribution 

(Page 63-65) and 

Amendment No.-1 

Existing Consignee-Wise Quantity Distribution for 

Schedule I to III 

Consignee-Wise Quantity Distribution for 

Schedule I to III is given below at 

Annexure I 

 

All other terms and conditions of the Bid Document shall remain unchanged. 

 

ADDRESS FOR COMMUNICATION: General Manager/MSM, RITES Ltd.,  

   RITES Office Complex, Annex Building,  

4th Floor, Plot No. 144, Sector 44, Gurgaon - 122003 (Haryana)-

India 

Tel: 0124 2728 408/440/405,  

 Fax: 0124 2571659/ 2571660 

E mail: rites_naco@rediffmail.com, rites_naco@rites.com 

mailto:rites_naco@rediffmail.com
mailto:rites_naco@rites.com
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Annexure I 

Consignee-Wise Quantity Distribution  

Schedule I: 

S.No State 

1st lot 2nd Lot 3rd Lot 4th Lot 
Total of 

Schedule I 

(i) 25% 

quantity of 

the schedule 

to be 

supplied 

within 45 

days of NOA 

(ii) 25% 

quantity of 

the schedule 

to be supplied 

46-90 days of 

NOA 

(ii) 25% 

quantity of 

the schedule 

to be supplied 

91-135 days of 

NOA 

(iii) balance 

25% within 

136-180 

days from 

the date of 

NOA 

Atazanavir 

300mg + 

Ritonavir 

100mg 

1 Andhra Pradesh 332,610 332,610 332,580 332,580 1,330,380 

2 
Arunachal 

Pradesh 
300 300 270 270 1,140 

3 Assam 6,450 6,450 6,450 6,420 25,770 

4 Bihar 34,980 34,980 34,980 34,980 139,920 

5 Chandigarh 35,340 35,340 35,340 35,310 141,330 

6 Chhatisgarh 8,130 8,130 8,100 8,100 32,460 

7 Delhi 59,880 59,880 59,880 59,850 239,490 

8 Goa 6,150 6,150 6,120 6,120 24,540 

9 Gujarat 154,530 154,530 154,500 154,500 618,060 

10 Haryana 8,880 8,880 8,880 8,910 35,550 

11 
Himachal 

Pradesh 
3,630 3,630 3,630 3,660 14,550 

12 
Jammu & 

Kashmir 
4,530 4,530 4,530 4,500 18,090 

13 Jharkhand 2,040 2,040 2,010 2,010 8,100 

14 Karnataka 247,140 247,140 247,110 247,110 988,500 

15 Kerala 30,150 30,150 30,150 30,150 120,600 

16 Madhya Pradesh 24,180 24,180 24,180 24,150 96,690 

17 Maharashtra 369,540 369,540 369,510 369,510 1,478,100 

18 Mumbai 159,990 159,990 159,990 160,020 639,990 

19 Manipur 40,260 40,260 40,230 40,230 160,980 

20 Meghalaya 810 810 780 780 3,180 

21 Mizoram 5,370 5,370 5,370 5,370 21,480 

22 Nagaland 8,010 8,010 8,010 7,980 32,010 

23 Orissa 13,710 13,710 13,710 13,680 54,810 

24 Pondicherry 2,220 2,220 2,220 2,190 8,850 

25 Punjab 28,500 28,500 28,500 28,530 114,030 

26 Rajasthan 39,060 39,060 39,060 39,090 156,270 

27 Sikkim 240 240 240 240 960 

28 Tamil Nadu 215,850 215,850 215,850 215,820 863,370 

29 Tripura 1,020 1,020 990 990 4,020 

30 Uttar Pradesh 66,750 66,750 66,720 66,720 266,940 

31 Uttaranchal 4,590 4,590 4,590 4,560 18,330 

32 West Bengal 68,520 68,520 68,520 68,520 274,080 

  Total 1,983,360 1,983,360 1,983,000 1,982,850 7,932,570 
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Schedule II: 

S.No State 

1st lot 2nd Lot 3rd Lot 4th Lot 
Total of 

Schedule I 

(i) 25% 

quantity of 

the schedule 

to be 

supplied 

within 45 

days of NOA 

(ii) 25% 

quantity of 

the schedule 

to be supplied 

46-90 days of 

NOA 

(ii) 25% 

quantity of 

the schedule 

to be supplied 

91-135 days of 

NOA 

(iii) balance 

25% within 

136-180 

days from 

the date of 

NOA 

Atazanavir 

300mg  

1 Andhra Pradesh 332,610 332,610 332,580 332,580 1,330,380 

2 
Arunachal 

Pradesh 
300 300 270 270 1,140 

3 Assam 6,450 6,450 6,450 6,420 25,770 

4 Bihar 34,980 34,980 34,980 34,980 139,920 

5 Chandigarh 35,340 35,340 35,340 35,310 141,330 

6 Chhatisgarh 8,130 8,130 8,100 8,100 32,460 

7 Delhi 59,880 59,880 59,880 59,850 239,490 

8 Goa 6,150 6,150 6,120 6,120 24,540 

9 Gujarat 154,530 154,530 154,500 154,500 618,060 

10 Haryana 8,880 8,880 8,880 8,910 35,550 

11 
Himachal 

Pradesh 
3,630 3,630 3,630 3,660 14,550 

12 
Jammu & 

Kashmir 
4,530 4,530 4,530 4,500 18,090 

13 Jharkhand 2,040 2,040 2,010 2,010 8,100 

14 Karnataka 247,140 247,140 247,110 247,110 988,500 

15 Kerala 30,150 30,150 30,150 30,150 120,600 

16 Madhya Pradesh 24,180 24,180 24,180 24,150 96,690 

17 Maharashtra 369,540 369,540 369,510 369,510 1,478,100 

18 Mumbai 159,990 159,990 159,990 160,020 639,990 

19 Manipur 40,260 40,260 40,230 40,230 160,980 

20 Meghalaya 810 810 780 780 3,180 

21 Mizoram 5,370 5,370 5,370 5,370 21,480 

22 Nagaland 8,010 8,010 8,010 7,980 32,010 

23 Orissa 13,710 13,710 13,710 13,680 54,810 

24 Pondicherry 2,220 2,220 2,220 2,190 8,850 

25 Punjab 28,500 28,500 28,500 28,530 114,030 

26 Rajasthan 39,060 39,060 39,060 39,090 156,270 

27 Sikkim 240 240 240 240 960 

28 Tamil Nadu 215,850 215,850 215,850 215,820 863,370 

29 Tripura 1,020 1,020 990 990 4,020 

30 Uttar Pradesh 66,750 66,750 66,720 66,720 266,940 

31 Uttaranchal 4,590 4,590 4,590 4,560 18,330 

32 West Bengal 68,520 68,520 68,520 68,520 274,080 

  Total 1,983,360 1,983,360 1,983,000 1,982,850 7,932,570 
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Schedule III: 

S.No State 

1st lot 2nd Lot 3rd Lot 4th Lot 
Total of 

Schedule I 

(i) 25% 

quantity of 

the schedule 

to be 

supplied 

within 45 

days of NOA 

(ii) 25% 

quantity of 

the schedule 

to be supplied 

46-90 days of 

NOA 

(ii) 25% 

quantity of 

the schedule 

to be supplied 

91-135 days of 

NOA 

(iii) balance 

25% within 

136-180 

days from 

the date of 

NOA 

Ritonavir 

100mg 

1 Andhra Pradesh 332,610 332,610 332,580 332,580 1,330,380 

2 
Arunachal 

Pradesh 
300 300 270 270 1,140 

3 Assam 6,450 6,450 6,450 6,420 25,770 

4 Bihar 34,980 34,980 34,980 34,980 139,920 

5 Chandigarh 35,340 35,340 35,340 35,310 141,330 

6 Chhatisgarh 8,130 8,130 8,100 8,100 32,460 

7 Delhi 59,880 59,880 59,880 59,850 239,490 

8 Goa 6,150 6,150 6,120 6,120 24,540 

9 Gujarat 154,530 154,530 154,500 154,500 618,060 

10 Haryana 8,880 8,880 8,880 8,910 35,550 

11 
Himachal 

Pradesh 
3,630 3,630 3,630 3,660 14,550 

12 
Jammu & 

Kashmir 
4,530 4,530 4,530 4,500 18,090 

13 Jharkhand 2,040 2,040 2,010 2,010 8,100 

14 Karnataka 247,140 247,140 247,110 247,110 988,500 

15 Kerala 30,150 30,150 30,150 30,150 120,600 

16 Madhya Pradesh 24,180 24,180 24,180 24,150 96,690 

17 Maharashtra 369,540 369,540 369,510 369,510 1,478,100 

18 Mumbai 159,990 159,990 159,990 160,020 639,990 

19 Manipur 40,260 40,260 40,230 40,230 160,980 

20 Meghalaya 810 810 780 780 3,180 

21 Mizoram 5,370 5,370 5,370 5,370 21,480 

22 Nagaland 8,010 8,010 8,010 7,980 32,010 

23 Orissa 13,710 13,710 13,710 13,680 54,810 

24 Pondicherry 2,220 2,220 2,220 2,190 8,850 

25 Punjab 28,500 28,500 28,500 28,530 114,030 

26 Rajasthan 39,060 39,060 39,060 39,090 156,270 

27 Sikkim 240 240 240 240 960 

28 Tamil Nadu 215,850 215,850 215,850 215,820 863,370 

29 Tripura 1,020 1,020 990 990 4,020 

30 Uttar Pradesh 66,750 66,750 66,720 66,720 266,940 

31 Uttaranchal 4,590 4,590 4,590 4,560 18,330 

32 West Bengal 68,520 68,520 68,520 68,520 274,080 

  Total 1,983,360 1,983,360 1,983,000 1,982,850 7,932,570 

 
 

 


