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MINISTRY OF HEALTH & FAMILY WELFARE 

National AIDS Control Organization 
 Government of India 
 Through 

Strategic Alliance Management Services Pvt. Ltd. (SAMS) 
 B01-B03, Vardhman Diamond Plaza, Community Centre,  

D.B. Gupta Road, Motia Khan, Paharganj, New Delhi – 110 055 
Phone: 011-43580626 / 27; E-mail: satyaverma68@gmail.com  

 

NOTICE INVITING TENDERS (NIT) 
FOR  

HIRING OF AGENCY FOR PROVIDING HIV-1 VIRAL LOAD 
TESTING SERVICES 

 
IFB NO.: SAMS/NACP/VLTS/SERVICES/10/2016                  dated 31.08.2016 

 
(1) National AIDS Control Organization (NACO), Ministry of Health & Family Welfare, 

Government of India intends to engage services of an Agency for providing HIV-1 

Viral Load Testing Services to PLHIV through 527 ART Centres spread over the 

length & breadth of the country. Such services are currently being operated through 

Viral Testing Centres at 10 Govt. Healthcare Facilities. The primary objective of this 

service is to plan, schedule, collect blood samples of PLHIV associated with the 

ART Centres, transport samples under controlled conditions, test the samples at 

facilities established or to be established by the selected Agency, reporting the 

results to the concerned ART Centres and NACO and updating the test reports on 

IMS application software maintained by NACO. The detailed Scope of Services are 

given in Chapter-III of the Bid Documents.  

(2) Strategic Alliance Management Services Private Limited (SAMS), acting as 
Procurement Agent on behalf of NACO, now invites sealed bids from eligible 
bidders for providing HIV-1 Viral Load Testing Services. 

(3) Bidding will be conducted through the ‘Advertized Tender Enquiry’ method and 
procedures as set out in the ‘General Financial Rule – 2005’ and ‘Manual of Policies 
and Procedure of Employment of Consultants and for Purchase of Goods’ issued by 
Department of Expenditure, Ministry of Finance, Govt. of India. 

(4) Interested Bidders may obtain further information from the office of SAMS and 
inspect the Bid Documents at the address given above from 1000 to 1600 hrs. (IST) 
on all working days. 

(5) A complete set of Bid Documents may be purchased by interested bidders upon 
submission of a written application and payment of a non-refundable fee of Rs. 
5,000/- from the address mentioned above from 01/09/2016 to 14/10/2016.The Bid 
Documents will be sent by courier on payment of an extra amount of Rs 500/-, if 
requested by mail. 
Bidders can also download the Bid Documents from any of the websites of SAMS, 
NACO and Central Public Procurement Portal (CPPP) i.e. 
http://www.samsconsult.com/procurement.php, or www.naco.gov.in  or 
http://eprocure.gov.in/cppp/. The bidders who have downloaded the Bid Documents 
from any of the above websites are also required to submit non-refundable Bid 
Documents fee of Rs.5,000/- along with their bid. The payment of Bid Documents 
fee can be made by Demand Draft/ Cashier’s Cheque / Certified Cheque in favour 
of Strategic Alliance Management Services Pvt. Ltd. payable at Delhi (India). 

(6) SAMS will only evaluate the bids accompanied with the Bid Documents Fee, as 
stated  in Para 5, above.   

mailto:satyaverma68@gmail.com
http://www.samsconsult.com/procurement.php
http://www.naco.gov.in/
http://eprocure.gov.in/cppp/
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(7) The bidders, who have downloaded the Bid Documents, shall be solely responsible 
for checking above websites for any addendum/amendment issued subsequent to 
publication of this NIT and take the same into consideration while preparing and 
submitting their bids.  

(8) The bidders or their official representatives are invited to attend a pre-bid meeting 
which will take place at 1500 hours on 21st Sept, 2016 at the address mentioned 
above. Please note that non-attendance at the pre-bid meeting will not be the cause 
of disqualification of the bidders. In case the bidder deputes an agent to attend the 
pre-bid meeting, the Client will be informed in writing by the bidder. In addition, the 
bidder will ensure that such agent does not work simultaneously for several 
competing bidders.  

(9) Bidders should send their written requests for clairifcation, if any up to 1700 hours 
on 20th Sept, 2016.  

(10) Bids must be delivered up to 1430 hours on 14th  Oct, 2016 at the address 
mentioned above. The technical bids will be opened on the same day at 1500 hrs. 
in the presence of the bidders’ representatives, who choose to attend the technical 
bid opening.  

(11) All bids must be accompanied by Bid Documents Fee as mentioned above in Para 
5 and Bid Security as specified in ITB Para 16 of the Bid Documents. Late bids will 
be rejected.. 

 
Anil Kumar Bhutani 

Team Leader (Procurement) 
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CHAPTER– I: INSTRUCTIONS TO BIDDERS (ITB) 
 

A. PREAMBLE 
 

 
1. INTRODUCTION  

 
1.1 Strategic Alliance Management Services Private Limited (SAMS), acting as 

Procurement Agent on behalf of National AIDS Control Organization (NACO), 
Ministry of Health & Family Welfare, Government of India (hereinafter referred as 
“Client”) has issued this Bid Documents for “Hiring of Agency for Providing HIV-1 
Viral Load Testing Services” as mentioned in Chapter – III“ Scope of Services”.  

1.2 This Chapter provides the relevant information as well as instructions to assist the 
prospective bidders in preparation and submission of bids. It also includes the mode 
and procedure to be adopted by the Client for receipt and opening as well as 
scrutiny and evaluation of bids and subsequent placement of award / contract.  

1.3  Before preparing the bid and submitting the same to the Client, the bidder should 
read and examine all the terms & conditions, instructions etc. contained in the Bid 
Documents. Failure to provide required information or to comply with the 
instructions incorporated in this Bid Documents may result in rejection of bids 
submitted by bidders.  

2. AVAILABILITY OF FUNDS  
 
2.1  Expenditure to be incurred for the proposed services will be met from the funds 

provided by The Global Fund to Fight AIDS, Tuberculosis and Malaria (GFATM). 
 
3. LANGUAGE OF BID 
 
3.1  The bid submitted by the bidder and all subsequent correspondences and 

documents relating to the bid exchanged between the bidder and the Client, shall 
be written in English language. However, the language of any printed literature 
furnished by the bidder in connection with its bid may be written in any other 
language provided the same is accompanied by an English translation and, for 
purposes of interpretation of the bid, the English translation shall prevail.  

  
4. BIDDER’S ELIGIBILITY AND QUALIFICATION   
 
4.1 This invitation for bids is open to all Organizations (Proprietorship Firms, 

Partnership Firms, Limited Liability Partnership Firms, Companies registered under 
Companies Act, 1956 or Societies Act, Trusts, Societies registered under 
respective Act and Jurisdiction in India) who fulfil the eligibility and qualification 
criteria as specified below. The bidder may form Consortium with other firms to 
enhance their qualifications. In such a case, the lead firm / bidder along with all the 
Consortium members shall be jointly and severely liable for satisfactory 
performance of services, in case contract is awarded. 

 
(a) The bidder and consortium partner(s) (as the case may be) together, should 

have achieved an average annual turnover of at least INR 30 Crores during last 
three financial years (i.e. 2013-14, 2014-15 and 2015-16). 

(b) The bidder or consortium partner(s) (as the case may be) should have testing 
laboratory of its own or have a tie-up with a testing laboratory accredited by 
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‘National Accreditation Board for Testing and Calibration Laboratories’ (NABL) 
for performing HIV-1 Viral Load Testing. 

(c) The testing laboratory should be enrolled in an External Quality assurance 
(EQA) programme for the test bidded for, provided by a laboratory that is 
certified as EQA provider as per ISO 17043 standard for the same test and 
should have achieved successful performance in last two cycles. 

(d) The bidder or consortium partner (if any) should have minimum 2 years’ 
experience of carrying out viral load testing as on due date for submission of 
bids. 

(e) The bidder and consortium partner (if any) should not be debarred / blacklisted 
by MOH&FW, GOI, or any other Central Govt. Department or State Government 
as on the date of opening of bid for any default related to HIV/AIDS field. The 
bidder and consortium partners (if any) should also not be debarred by the 
Global Fund. 

(f) The regulatory certification for VL test proposed to be used should be WHO Pre-
qualified, US FDA/CE approved and DCGI-India Licensed under In Vitro 
Diagnostic (IVD) tests. 

(g) The proposed testing facility/ies should be NABL accredited for performing HIV-
1 Viral Load Assay using the proposed kit as per ISO 15189:2012. The 
accreditation should be renewed throughout the course of contract. 

(h) The proposed testing facility/ies should have in place a signatory/ies for issuing 
HIV-1 Viral Load Test report as per qualifications described in NABL 112 
Document.  

(i) Sample Identification – Double identifier should be provided against which one 
of them should be Barcode (patient and test specific). 

4.2 In support of the requirement given in para 4.1 above, the bidders should submit 
following: 

(a) Copies of audited financial statements of accounts (including balance sheet, 
profit and loss account, auditor’s reports and IT returns) certified by the auditor 
of the Company for last three financial years (i.e. 2013-14, 2014-15 and 2015-
16) 

(b) The complete details of testing laboratory (own or tie-up) duly accredited by 
NABL for performing HIV-1 Viral Load Testing along with NABL Accredition 
Certificate. 

(c) Details of EQA Provider, no. of cycles /year and performance report of last two 
cycles. 

(d) Documentary evidence of  carrying out HIV-1 viral load testing duirng last 2 
years as on due date for submission of bids. 

(e) Notarized Affidavit giving undertaking to the effect that (a) the bidder and 
consortium partners (if any), is not debarred / blacklisted by  MOH&FW, GOI, or 
any other Central Govt. Department or State Government as on the date of 
opening of bidfor any default related to HIV/AIDS field and (b) the bidder and 
consortium partners (if any) is not debarred by the Global Fund 

(f) The bidder should provide supporting documents for (a) WHO Pre-qualification 
(b) US FDA/CE approval and (c) DCGI-India License under IVD. 

(g) The document supporting the accredition as per para 4.1 (g) above should be 
provided. 

(h)  The detailed CV of at least one signatory for issing Viral Laod Test report 
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should be provided. 

(i) The Description of identifiers should be provided as per requirement given in 
para 4.1(i). 

4.3 The bidders who do not meet the eligibility and qualification criteria specified above 
will be treated as non - responsive and will not be considered further.   

 
5. BIDDING EXPENSES 

 
5.1 The bidder shall bear all costs and expenditure incurred and/or to be incurred by it 

in connection with its bid including preparation, mailing and submission of its bid 
and subsequently processing the same. The Client will, in no case be responsible or 
liable for any such cost, expenditure etc. regardless of the conduct or outcome of 
the bidding process.  

   
 

B. BIDDING DOCUMENTS 
 
 

6. CONTENT OF BIDDING DOCUMENTS  
 

6.1 The Bidding Documents include the following Chapters, in addition to the ‘Notice 
Inviting Tenders (NIT):  

 
 Chapter I –Instructions to Bidders (ITB)  
 Chapter II –Conditions of Contract (COC)  
 Chapter III – Scope of Services 
 Chapter IV – Price Schedules  
 Chapter V – Contract Form 
 Chapter VI – Other Standard Forms 

 
6.2 The relevant details of the required services, terms & conditions and procedure for 

bidding, bid evaluation, placement of contract, the applicable contract terms and 
also the standard formats to be used for this purpose are incorporated in the above-
mentioned chapters. The interested bidders are expected to examine all such 
details etc. to proceed further.  

 
7. AMENDMENTS TO BID DOCUMENTS  
 
7.1 At any time prior to the deadline for submission of bids, the Client may, for any 

reason deemed fit by it, modify the Bid Documents by issuing suitable 
amendment(s) to it.  
 

7.2 Such an amendment will be notified on www.samsconsult.com, www.naco.gov.in 
and www.eprocure.gov.in/cppp/ and the same shall be binding to all prospective 
Bidders. 

 
7.3 In order to provide reasonable time to prospective bidders to take necessary action 

in preparing their bids as per the amendment, the Client may, at its discretion 
extend the deadline for the submission of bids and other allied time frames, which 
are linked with that deadline.  

 
7.4 Any bidder who has purchased/downloaded the Bid Documents should watch for 

amendment, if any, issued on the above website and The Client will not issue 
separate communication to them. Client shall not be responsible in any manner if 
prospective Bidders miss any notifications placed on above websites 

 

http://www.samsconsult.com/
http://www.naco.gov.in/
http://www.eprocure.gov.in/cppp/
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8. CLARIFICATIONS OF TENDER DOCUMENTS  
 

8.1 A prospective bidder requiring any clarification regarding Scope of Services, 
conditions of contract, etc. given in the Bid Documents may submit written request 
for clarifications to SAMS by post/email up to 1700 hrs. on 20th Sept, 2016. 
 

8.2 All the prospective bidders will be notified of response to clarifications only through 
website www.samsconsult.com , www.naco.gov.in and www.eprocure.gov.in/cppp/.  
Any bidder who has purchased/downloaded the Bid Documents should watch for 
clarifications, if any, issued on the above website and The Client will not issue 
separate communication to them. 
 

8.3 The Client shall not be responsible in any manner if a prospective bidder fails to 
notice any notifications placed on above websites. 

 
9. PRE-BID MEETING  

 
9.1 In order to provide response to any doubt regarding scope of services and 

conditions of contract etc. given in the Bid Documents, a pre-bid meeting has been 
scheduled to be held in the office of the Client at 1500 hrs. on 21st Sept, 2016. 

 
9.2 During the pre-bid meeting, the clarification sought by representative of prospective 

bidders shall be responded appropriately. However, they shall be asked to submit 
their written request by close of office next day. The Client shall upload written 
response to such requests for clarifications, without identifying its source. In case 
required, amendments, in terms of Para 7 above shall be issued, which shall be 
binding on all prospective bidders. 

 
 C. PREPARATION OF BIDS 

  
10. DOCUMENTS COMPRISING THE BID 

 
10.1 The Two Bid System, i.e. “Technical Bid” (Envelope-A) and “Financial Bid” 

(Envelope-B) prepared by the bidder, shall comprise of the following:  
 
A) TECHNICAL BID - (ENVELOPE-A) 
 

i) Bid Document Fee furnished in accordance with NIT Para 5. 
ii) Earnest money furnished in accordance with ITB Para 16; 
iii) Bid Form as per Form-A of Chapter VI given in the Bid Document. 
iv) Bidder Information Form as per Form-B of Chapter VI given in the Bid 

Document 
v) Documents in support of para 4.1 - ‘Bidders’ Eligibility and Qualification’, 

more specifically those stated in ITB Para 4.2 
vi) Para-by-Para Commentary / Compliance against the Technical 

Requirements given in the Chapter-III – ‘Scope of Services’ as per Form-B 
vii) Power of Attorney in favour of signatory of Bid. 
viii) Certificate of Incorporation/ Registration of the bidder and Consortium 

partner(s) (as the case may be). 
ix) Letter of Association from all Consortium Partners to associate with the 

prime bidder (as the case may be) issued on their letter head. 
x) Self-attested copy of Income Tax Registration Certificate / PAN card 
xi) Self-attested copy of Sales Tax / VAT registration 
xii) Checklist as per format given in Form-G of Chapter VI 

 
B) FINANCIAL BID – (ENVELOPE-B) 

http://www.samsconsult.com/
http://www.naco.gov.in/
http://www.eprocure.gov.in/cppp/
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 Bidder should submit Financial Bid as per Format of Price Schedule given in 

Chapter IV. 
 
11. BID CURRENCIES  

 
11.1 The bidder providing services as per the scope of services should quote in Indian 

Rupees only.  
 
11.2 Bids, where prices are quoted in any other currency shall be treated as non -

responsive and rejected. 
 
12. BID PRICES  
 
12.1 The Bidder shall indicate on the Price Schedule provided under Chapter IV, all the 

specified components of prices shown therein including the unit prices and total bid 
prices of the goods and services as per Scope of Services given in Bid Documents. 
All the columns shown in the price schedule should be filled up as required. If any 
column does not apply to a bidder, same should be filled as “Not Applicable” by the 
bidder.  

 
13. FIRM PRICE 

 
13.1 The Prices quoted by the bidder shall remain firm and fixed during the currency of 

the contract and not subject to variation on any account. 
 
14. ALTERNATIVE BIDS 
 
14.1 Alternative Bids are not permitted. All those bidders shall be disqualified if any 

person (s)  (i.e. partner (s) in case of a partnership firm, member (s) in case of a 
company or the proprietor in case of a proprietorship firm, as the case may be) 
holds 20% or more share (ownerships) in more than one bidding entities who have 
quoted for same product (s)”. 

 
15. DOCUMENTS ESTABLISHING COMPLIANCE OF SERVICES AS PER BID 

DOCUMENTS 
 
15.1 The bidder must submit Bid Form duly signed by authorised signatory certifying 

compliance on the Scope of Services incorporated in the Bid Documents.  
 
15.2 In case there is any variation and/or deviation between the Scope of Services 

prescribed by the Client and that offered by the bidder, the bidder shall list out the 
same in the above statement without any ambiguity.  

 
15.3 If a bidder furnishes wrong and/or misguiding/misleading data, statement(s) etc. 

about the services offered by it, its bid will be liable to be ignored and rejected in 
addition to other remedies available to the Client in this regard. 

 
16. EARNEST MONEY DEPOSIT (EMD)  
 
16.1 All Bidders shall furnish along with its bid, earnest money deposit /bid security of 

INR 15.00 Lakhs. 
 
16.2 The earnest money shall be in the form of Demand Draft / Bank Guarantee / Fixed 

Deposit Receipt. 
 
16.3 No exemption is allowed in EMD. Without valid EMD, bid shall be rejected. 
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16.4 The Bid Security should be provided from any commercial bank and should be 

pledged to Strategic Alliance Management Services Private Limited, payable at 
New Delhi. In case bid security is submitted in the form of a Bank Guarantee, it 
should be as per the format given in Form-E of Chapter VI. 

 
16.5 The earnest money deposited in the form of BG / FDR shall be valid for 180 days 

from the due date of submission of bids. 
 
16.6 Unsuccessful bidders’ earnest money will be returned to them without any interest, 

after expiry of the bid validity period, but not later than thirty days after conclusion of 
the resultant contract. Successful bidder’s earnest money will be returned without 
any interest, after receipt of performance security from successful bidder.  

 
16.7 Earnest Money is required to protect the Client against the risk of the Bidder’s 

conduct, which would warrant the forfeiture of the EMD. Earnest money of a bidder 
will be forfeited, if the bidder withdraws or amends its bid or impairs or derogates 
from the bid in any respect within the period of validity of its tender or if it comes to 
notice that the information/documents furnished in its tender is incorrect, false, 
misleading or forged without prejudice to other rights of the Client. The successful 
bidder’s earnest money will be forfeited without prejudice to other rights of the Client 
if it fails to furnish the required performance security within the specified period.  

 
17. BID VALIDITY  
 
17.1 The bids shall remain valid for a period of 150 days after the due date of submission 

of bids i.e. 14th March, 2017. Any bid valid for a shorter period shall be treated as 
nonresponsive and rejected.  

 
17.2 In exceptional situations, the bidders may be requested by the Client to extend the 

validity of their bids up to a specified period. Such request(s) and responses thereto 
shall be conveyed by speed-post/e-mail. The bidders, who agree to extend the bid 
validity, are to extend the same without any change or modification of their original 
bids are also required to extend the validity period of the EMD accordingly. A 
bidder, however, may not agree to extend its bid validity without forfeiting its EMD.   

   
18. SIGNING AND SEALING OF BIDS 
 
18.1 The Bidders shall submit their tenders as per schedule indicated in Notice Inviting 

Tenders (NIT) and any amendments made within due date for submission of bids. 
 
18.2 Bid Documents seek bid submission by following two bid System i.e. “Technical Bid 

(Bid Documents Fee, EMD &Technical Documents) – Envelope-A” and “Financial 
Bid’ – Envelope-B. 

 
18.3 The Technical and Financial bids shall either be typed or written in indelible ink and 

the same shall be signed by the bidder or by a person(s) who has been duly 
authorized to bind the bidder to the contract. The letter of authorization shall be by a 
written power of attorney, which shall also be furnished along with the bid.  

 
18.4 All the pages of the bid shall be duly signed at the appropriate places as indicated in 

the Bid Documents and all other pages of the bid including printed literature, if any 
shall be initialled by the same person(s) signing the bid. The bid shall not contain 
any erasure or overwriting, except as necessary to correct any error made by the 
bidder and, if there is any such correction; the same shall be initialled by the 
person(s) signing the bid. 
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18.5 The bidder is to seal the  Technical and Financial bids in separate envelops duly 
superscripted and sealed and both these envelopes containing bids in  envelopes 
should then be put in a bigger outer envelope, which should also be sealed and duly 
superscripted.  The outer as well as inner envelops should have complete address 
of bidder as well as the Client. In addition, the due date for submission and opening 
of bids should also be mentioned on outer envelope and envelope containing 
Technical Bids. 

 
18.6 If the outer envelope is not sealed and marked properly as above, the Client will not 

assume any responsibility for its misplacement, premature opening, late opening 
etc.  

 
 

D. SUBMISSION OF BIDS 
 

19. SUBMISSION OF BIDS 
 
19.1 Unless otherwise specified, bids should be delivered at the address of Client up to 

1430 hrs. on 14th Oct, 2016 including amendments in dates, if any as notified on 
website www.naco.gov.in, www.samsconsult.com and www.eprocure.gov.in/cppp/ .  
 

20. LATE BIDS 
 
20.1 The bids submitted after due date and time for submission of bids shall not be 

accepted. Such bids shall be returned unopened to bidders. 
 
 

21. ALTERATION AND WITHDRAWAL OF BID 
 
21.1 The bids can’t be withdrawn or altered after due date and time for submission of 

bids. 
 
21.2 If a bidder withdraws the bid any time during the due date and time for submission 

of bids and last date of validity of bids, it will result in forfeiture of the earnest money 
furnished by the bidder in its bid.  

 

 E. BID OPENING  
  

22. OPENING OF BIDS 
 
22.1 The Technical Bid (Envelope-A) shall be opened at the first instance at 1300 hrs. on 

14th Oct, 2016. During the Technical Bid opening, the Bid opening official(s) will 
read the salient features of the bids like Earnest Money Deposit and any other 
special features of the bids, as deemed fit by the bid opening official(s).  
 

22.2 Authorized representatives of the bidders, who have submitted bids on time may 
attend the technical bid opening provided they bring with them letters of authority 
from the bidders. The bid opening official(s) will prepare a list of the representatives 
attending the bid opening. The list will contain the representatives’ names, 
signatures, e-mail Id, contact no. and Bidders’ names and addresses.  
 

22.3 After the technical evaluation of bids are completed the Client shall notify those 
Bidders whose Bids did not secure the minimum marks to qualify at technical 
evaluation stage that their Financial Bids (Envelope-B) will be returned unopened 
after completing the selection process and Contract signing.  

 

http://www.naco.gov.in/
http://www.samsconsult.com/
http://www.eprocure.gov.in/cppp/
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22.4 The Client shall simultaneously notify in writing those Bidders that have secured the 
minimum overall technical marks and inform them of the date, time and location for 
the opening of the Financial Bids (Envelope-B). The opening date should allow the 
Bidders sufficient time to make arrangements for attending the opening. The 
Bidder’s attendance at the opening of the Financial Bids is optional and is at the 
Bidder’s choice. 
 

22.5 The Financial Bids (Envelope-B) shall be opened by the Client in the presence of 
the representatives of those Bidders whose proposals have passed the minimum 
technical score. At the opening, the names of the Bidders, and the overall technical 
scores, including the break-down by criterion, shall be read aloud. The Financial 
Bids will then be inspected to confirm that they have remained sealed and 
unopened. These Financial Bids shall be then opened, and the total prices read 
aloud and recorded. Copies of the record shall be sent to all Bidders who submitted 
Bids. 

 

 F. SCRUTINY AND EVALUATION OF BIDS 
 

23. BASIC PRINCIPLE  
 
23.1 Bids will be evaluated on the basis of the terms & conditions already incorporated in 

the Bid Documents, based on which bids have been received and the terms, 
conditions etc. mentioned by the bidders in their bids. No new condition will be 
brought in while scrutinizing and evaluating the bids. 

 
24. PRELIMINARY SCRUTINY OF BIDS 
 
24.1 The Client will examine the bids to determine whether they are complete, whether 

required securities have been furnished, whether the documents have been 
properly signed stamped and whether the bids are generally in order. 

 
24.2 Prior to detailed evaluation of Bids, the Client will determine the substantial 

responsiveness of each bid to the Bid Documents. For purposes of these clauses, a 
substantially responsive bid is one, which conforms to all the Conditions of Contract 
given in the Bid Documents without material deviations. Deviations from, or 
objections or reservations to critical provisions such as those concerning 
Performance Security (COC Clause 6), EMD (ITB Clause 16), Taxes & Duties 
(COC Clause 14),Force Majeure (COC Clause 20) and Applicable law (COC Clause 
24) will be deemed to be a material deviation. 

 
24.3 The Client’s determination of a Bid’s responsiveness is to be based on the contents 

of the bid itself without recourse to extrinsic evidence. 
 
24.4 The bids, which do not meet the mandatory eligibility and qualification requirements 

as per ITB Para 4 above, are liable to be treated as non- responsive and will be 
summarily ignored. In addition, the following are some of the important aspects, for 
which a bid shall be declared non – responsive and will be summarily ignored;  

(i) Bid Form as per format given in Form-A of Chapter VI (signed and 
stamped) not submitted. 

(ii) Bid validity is shorter than the required period.  
(iii) Required EMD have not been submitted.  
(iv) Bidder has not agreed to give the required Performance Security.  
(v) Bidder is not eligible and qualified as per ITB Para 4.1 

 
 
25. EVALUATION OF BIDS 
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A. TECHNICAL EVALUATION  
 

25.1 Subsequent to preliminary scrutiny of bids in accordance with ITB Para 24 above, 
the technical evaluation of substantial responsiveness of bids shall be carried out 
based on the criteria / sub-criteria given in the table below: 

 

Sr. No. Description of Criteria / Sub-Criteria 
Max. 

Marks 

1 
Average Annual Turnover of last three financial years (2013-14, 
2014-15 and 2015-16)  

10 

(a) At least Rs.30 Cr. 7 

(b) Above Rs.30 Cr. and up to Rs.40 Cr. 8 

(c) Above Rs.40 Cr. and up to Rs.50 Cr. 9 

(d) Above Rs.50 Cr. 10 

2 Experience of carrying out HIV-1 Viral Load Testing  10 

(a) At least 2 years’ experience 7 

(b) Above 2 years’ and up to 4 years’ 8 

(c) Above 4 years’ and up to 6 years’ 9 

(d) Above 6 years’ 10 

3 Sample Collection Plan1 20 

(a) Coverage of sample collection centres  5 

(b) Frequency of sample collection  5 

(c) 
Plan to make available all consumables required for specimen 
collection at all the sample collection centres  

5 

(d) 
Communication plan between (a) Agency and all ART Centres; and 
(b) Agency and NACO  

5 

4 Specimen Preparation & Transportation2 20 

(a) 
Plan to make available adequate equipment viz. Plasma Separators, 
refrigerators etc. at select centres as per sample Collection Plan 

5 

(b) Plan for specimen transportation and associated documentation  5 

(c) Plan to adhere timelines for delivery of samples to testing laboratory 5 

(d) Standard Operating Procedure (SOP) for specimen transportation 5 

5 Analytical Testing 25 

(a) 

The testing laboratory should be enrolled in an External Quality 
Assurance (EQA) programme, for the test bidded for, provided by a 
laboratory that is certified as EQA provider as per ISO 17043 
standard for the same test and should have achieved successful 
performance in last two cycles  

3 

(b) Regulatory Certification for Viral Load test proposed to be used: 
 

(i) DCGI licensed under IVD 2 

(ii) US FDA /CE approved 2 

(iii) WHO-prequalified  2 

(c) 
Proposed testing facility/ies has NABL accreditation for performing 
HIV-1 Viral Load Assay using proposed kit as per ISO 15189:2012 

4 

                                                 
1[excellent – 5 marks; very good – 4 marks; good – 3 marks; fair – 2 marks; substandard – 
0 marks] 
2[excellent – 5 marks; very good – 4 marks; good – 3 marks; fair – 2 marks; substandard – 
0 marks]  
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Sr. No. Description of Criteria / Sub-Criteria 
Max. 

Marks 

(d) 
The proposed testing facility/ies has in place a signatory/ies for 
issuing Viral Load Test report as per qualification described in NABL 
112 Document 

4 

(e) 
Specimen identification - double identifier is provided against which 
one of them is with barcode (patient and test specific) 

4 

(f) Plan / practice to comply with ISO 15190 and ISO 22367 4 

6 Post Analysis  

(a) 
Availability of storage capacity (to store samples up to one year) 
including storage equipment with power backup arrangements and 
arrangements for regular temperature monitoring.  

3 

(b) Plans for handling of Bio-Medical Wastes 3 

7. Reporting  

(a) Presentation of plan to ensure data confidentiality  3 

(b) 
Additional practices proposed / planned to be in place provided by 
the bidder in compliance with Article 4.1.1.3 of ISO 15189:2012 

3 

8. Timeliness of Implementation  

(a) Plan to operationalize services within 4 weeks of award of contract 3 

 
Total 100 

 
 Minimum marks required to qualify at technical evaluation stage is 70 marks.  
 

B. FINANCIAL EVALUATION: 
 
25.2 The bidders are required to quote all the components of the price as per Format 

given in Chapter-IV: Financial Bid. The break-up of price has been sought for the 
purpose of making any revision in scope of services in future. 

25.3 The financial evaluation of bids shall be carried out based on the total price for first 
year inclusive of applicable taxes and duties which will be contractually payable on 
the goods if contract is awarded. 

25.4 If, in the price quoted by a bidder, there is discrepancy between the unit price and 
the total price (which is obtained by multiplying the unit price by the quantity), the 
unit price shall prevail and the total price shall be corrected accordingly, unless the 
Client feels that the bidder has made a mistake in placing the decimal point in the 
unit price, in which case the total price as quoted shall prevail over the unit price 
and the unit price corrected accordingly. 

25.5 If there is an error in a total price, which has been worked out through addition 
and/or subtraction of subtotals, the subtotals shall prevail and the total corrected; 
and if there is a discrepancy between the amount expressed in words and figures, 
the amount in words shall prevail. 

25.6 If, as per the judgement of the Client, there is any such arithmetical discrepancy in a 
bid, the same will be suitably conveyed to the bidder by speed post/e-mail. If the 
bidder does not agree to the observation of the Client, the bid is liable to be 
rejected. 

25.7 The lowest Financial Bid (Fm) shall be given the maximum financial score (Sf) of 
100. 
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25.8 The formula for determining the financial scores (Sf) of all other Proposals shall be 
calculated as follows: 

Sf = 100 x Fm/ F, in which “Sf” is the financial score, “Fm” is the lowest 
price, and “F” the price of the bid under consideration. 

26. COMBINED EVALUATION OF BIDS:  

26.1 The combined evaluation of bids shall be carried out by giving weights to Technical 

and Financial bids in the ratios of 70:30 i.e.  

26.2 Bids shall be ranked according to their combined technical (St) and financial (Sf) 

scores using the weights (T = the weight given to the Technical Bids i.e. 70%; P = 

the weight given to the Financial Bids i.e. 30%; as follows:   

S = St x T% + Sf x P%. 

26.3 The bids will be ranked in terms of total combined score. The proposal with the 

highest total score will be considered for award of contract and will be called for 

negotiations, if required. 

 
27. MINOR INFIRMITY/IRREGULARITY/NON-CONFORMITY  
 
27.1 If during the preliminary scrutiny of bids or during technical evaluation of bids, 

pursuant to ITB Para 24 & 25 above, the Client finds any minor infirmity and/or 

irregularity and/or non-conformity in a bid, the Client may waive the same provided 

it does not constitute any material deviation and financial impact and, also, does not 

prejudice or affect the ranking order of the bidders. Wherever necessary, the Client 

will convey its observation on such ‘minor’ issues to the bidder by speed post/e-mail 

asking the bidder to respond by a specified date. If the bidder does not reply by the 

specified date or gives evasive reply without clarifying the point at issue in clear 

terms, that bid will not be evaluated further.  

 
28. FINAL EVALUATIION: BIDDER’S CAPABILITY TO PERFORM THE CONTRACT  
 
28.1 The Client, through the above process of bid scrutiny and evaluation will determine 

to its satisfaction whether the bidder, whose bid has been determined as the lowest 

evaluated responsive bid, is eligible, qualified and capable in all respects to perform 

the contract satisfactorily. 

 
29. CONTACTING THE CLIENT 
 
29.1 From the time of submission of bid to the time of awarding the contract, if a bidder 

needs to contact the Client for any reason relating to its bid, it should do so only in 
writing. 

 
29.2 In case a bidder attempts to influence the Client in the Client’s decision on scrutiny, 

comparison & evaluation of bid and awarding the contract, the bid of the bidder shall 
be liable for rejection in addition to appropriate administrative and coercive actions 
being taken against that bidder, as deemed fit by the Client.  

 

G. AWARD OF CONTRACT  
 

30. CLIENT’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
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30.1 The Client reserves the right to accept in part or in full any bid or reject any bid(s) 
without assigning any reason or to cancel the bidding process and reject all bids at 
any time prior to award of contract, without incurring any liability, whatsoever to the 
affected bidder(s). 

 

31. AWARD CRITERIA  
 

31.1 The contract will be awarded to the lowest evaluated responsive bidder decided by 
the Client. 

 

32. VARIATION IN SCOPE OF SERVICES AT THE TIME OF AWARD AND/OR 
DURING VALIDITY OF CONTRACT 

 

32.1 The Client reserves the right at the time of Contract award and/or during validity of 
contract, to increase or decrease the scope of services without any change in unit 
price or other terms and conditions. 

 
33. INTIMATION LETTER TO SUCCESSFUL BIDDER / NOTIFICATION OF AWARD  
  

33.1 Before expiry of the bid validity period, the Client will notify the successful bidder(s) 
in writing, only by speed post or by e-mail that its bid has been accepted, briefly 
indicating therein the essential details like description of services and corresponding 
prices accepted. The successful bidder must furnish to the Client the required 
Performance Security within 21 days along with the contract agreement from the 
date of this notification, failing which the EMD will be forfeited and the award will be 
cancelled. Relevant details about the Performance Security have been provided 
under COC Clause 5 under Chapter II. 
 

33.2 The Notification of Award shall constitute the formation of the Contract. 
 
34. SIGNING OF CONTRACT  
 
34.1 Promptly after notification of award, the Client will send the contract form (as per 

Format given in Chapter V) duly completed and signed, in duplicate, to the 
successful bidder by speed post. 
 

34.2 Within twenty one days from the date of the Notification of Award as above, the 
successful bidder shall return the original copy of the contract, duly signed and 
dated, to the Client by registered / speed post. 
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CHAPTER - II 
 

CONDITIONS OF CONTRACT (COC) 
 

1. APPLICATION 
 

1.1 The Conditions of Contract incorporated in Chapter-II, Scope of Services under Chapter 
III of this document shall be applicable for this contract. 

 
2. USE OF CONTRACT DOCUMENTS AND INFORMATION  

 
2.1 The Service Provider shall not, without the Client’s prior written consent, disclose the 

contract or any provision thereof or any information furnished by or on behalf of the 

Client in connection therewith, to any person other than the person(s) employed by the 

Service Provider in the performance of the contract. Further, any such disclosure to any 

such employed person shall be made in confidence and only so far as necessary for the 

purposes of such performance for this contract.  

 
2.2 Further, the Service Provider shall not, without the Client’s prior written consent, make 

use of any document or information mentioned in COC sub-clause 2.1 above except for 

the sole purpose of performing this contract.  

 

2.3 Except the contract issued to the Service Provider, each and every other document 

mentioned in COC sub-clause 2.1 above shall remain the property of the Client and, if 

advised by the Client, all copies of all such documents shall be returned to the Client on 

completion of the Service Provider’s performance and obligations under this contract.  

 
3. OBLIGATIONS OF SERVICE PRIVIDER 

 
3.1 Standard of Performance: The Service provider shall perform the Services and carry 

out their obligations hereunder with all due diligence, efficiency and economy, in 

accordance with generally accepted professional standards and practices, and shall 

observe sound management practices, and employ appropriate technology and safe 

and effective equipment, machinery, materials and methods. The Service Provider shall 

always act, in respect of any matter relating to this Contract or to the Services, as 

faithful Service Provider to the Client, and shall at all times support and safeguard the 

Client’s legitimate interests in any dealings with Sub-Contractors or Third Parties. 

 
3.2 Conflict of Interests: The Service Provider shall hold the Client’s interests paramount, 

without any consideration for future work, and strictly avoid conflict of interest with other 

assignments or their own corporate interests. If during the period of this contract, a 

conflict of interest arises for any reasons, the Service Provider shall promptly disclose 

the same to the Client and seek its instructions. 

 
The Service Provider is also required to comply with GFATM’s policies on “Ethics and 
Conflict of Interest” and “Code of Conduct for suppliers” available at link 
http://www.theglobalfund.org/en/governance/ 

 
3.3 Service Provider not to benefit from Commissions, Discounts, etc.: The payment of 

the Service Provider shall constitute the Service Provider’s only payment in connection 

with this Contract and the Service Provider shall not accept for its own benefit any trade 

http://www.theglobalfund.org/en/governance/
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commission, discount or similar payment in connection with activities pursuant to this 

Contract or in the discharge of its obligations hereunder, and the Service Provider shall 

use its best efforts to ensure that any Sub-Contractors, as well as the Personnel and 

agents of either of them, similarly shall not receive any such additional payment.  

 
3.4 Service Provider and Affiliates Not to Engage in Certain Activities:  

 
(a) The Service Provider agrees that, during the term of this Contract and after its 

termination, the Service Provider and any entity affiliated with the Service provider, as 

well as any Sub-Contractors and any entity affiliated with such Sub-Contractors, shall be 

disqualified from providing goods, works or services (other than consulting services) 

resulting from or directly related to the Service Provider’s Services for the preparation or 

implementation of the project.  

 

(b) Prohibition of Conflicting Activities: The Service Provider shall not engage, and shall 

cause their Personnel as well as their Sub-Contractors and their Personnel not to 

engage, either directly or indirectly, in any business or professional activities that would 

conflict with the activities assigned to them under this Contract. 

 

3.5 Confidentiality: Except with the prior written consent of the Client, the Service Provider 

and the Personnel shall not at any time communicate to any person or entity any 

confidential information acquired in the course of the Services, nor shall the Service 

Provider and its Personnel make public the recommendations formulated in the course 

of, or as a result of, the Services.  

 
3.6 Intellectual Property Rights: The Service Provider shall, at all times, indemnify and 

keep indemnified the Client, free of cost, against all claims which may arise in respect of 

services to be provided by the Service Provider under the contract for infringement of 

any intellectual property rights or any other right protected by patent, registration of 

designs or trademarks. In the event of any such claim in respect of alleged breach of 

patent, registered designs, trademarks etc. being made against the Client, the Client 

shall notify the Service Provider of the same and the Service Provider shall, at his own 

expenses take care of the same for settlement without any liability to the Client.  

 
4. Fraud and Corruption: 

4.1 Definitions: It is the Employer’s policy to require that Client as well as Service Provider 

observe the highest standard of ethics during the execution of the Contract. In pursuance 

of this policy, the Client defines, for the purpose of this provision, the terms set forth 

below as follows:  

i. “Corrupt practice” means the offering, receiving, or soliciting, directly or indirectly, 
of anything of value to influence the action of a public official in the selection 
process or in contract execution;  

ii. “Fraudulent practice” means a misrepresentation or omission of facts in order to 
influence a selection process or the execution of a contract;  

iii. “Collusive practices” means a scheme or arrangement between two or more 
consultants, with or without the knowledge of the Employer, designed to 
establish prices at artificial, non-competitive levels;  

iv. “coercive practices” means harming or threatening to harm, directly or indirectly, 
persons or their property to influence their participation in a procurement 
process, or affect the execution of a contract;  



   22 Page No. 

 
4.2 In addition, the Service Provider is required to comply with GFATM’s policy on “Code of 

Conduct for Suppliers” available at link http://www.theglobalfund.org/en/governance/ 

 

4.3 Measures to be taken by the Client: 

(a) The Client may terminate the contract if it determines at any time that representatives 

of the Service Provider were engaged in corrupt, fraudulent, collusive or coercive 

practices during the selection process or the execution of that contract, without the 

Service Provider having taken timely and appropriate action satisfactory to the Client 

to remedy the situation;  

(b) The Client may also sanction against the Service Provider, including declaring the 

Service Provider ineligible, either indefinitely or for a stated period of time, to be 

awarded a contract if it at any time determines that the Service Provider has, directly 

or through an agent, engaged in corrupt, fraudulent, collusive or coercive practices in 

competing for, or in executing, a Client-financed contract;  

 
5. COUNTRY OF ORIGIN  

 
5.1 All goods and services to be provided under the contract shall have the origin in India or 

in the countries with which the Government of India has trade relations.  

5.2 The word “origin” incorporated in this clause means the place from where the services 

are performed and/or goods are mined, cultivated, grown, manufactured, produced or 

processed or from where the services are arranged. 

 
6. PERFORMANCE SECURITY  

 
6.1 Within twenty one (21) days from date of the issue of intimation letter/ notification of 

award by the Client, the Service Provider, shall furnish Performance Security to the 

Client for an amount equal to five per cent (5%) of the contract value, valid up to one 

hundred and twenty (120) days after the date of completion of all contractual obligations 

by the Service Provider, including the warranty obligations.  

6.2 The Performance Security as above shall be denominated in Indian Rupees and shall 

be in the form of Bank Guarantee issued by a Scheduled Bank in India, in the format 

given in Form-F of Chapter VI.  

6.3 In the event of any failure /default of the Service Provider with or without any 

quantifiable loss to the government, the amount of the Performance Security is liable to 

be forfeited. The Client may do the needful to cover any failure/default of the Service 

Provider with or without any quantifiable loss to the Government. 

6.4 In the event of any amendment issued to the contract, the Service Provider shall, within 

fifteen (15) days of issue of the amendment, furnish the corresponding amendment to 

the Performance Security (as necessary), rendering the same valid in all respects in 

terms of the contract, as amended.  

6.5 The Client will release the Performance Security without any interest to the Service 

Provider on completion of contractual obligations including the warranty obligations.    

 
7. SCOPE OF SERVICES AND STANDARDS  

 
7.1 The Services to be provided by the Service Provider under this contract shall conform to 

the Scope of Services mentioned under Chapter III of the Bid Documents.  
 
8. INSURANCE 

http://www.theglobalfund.org/en/governance/
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8.1 The Service Provider shall be responsible for insuring personnel deployed to perform the 

services, equipment, furniture, etc. for accident, theft, damage, burglary etc. on third party 
risk basis.   

 
9.         CONTRACT DURATION 
 
9.1.  The contract shall be valid for the duration of 3 (three) years from the date of 

commencement of services. The contract may be foreclosed / extended for further period 
of max. 2 years based on performance of services by the Service Provider and 
requirement of services by the Client. 

 
10. ASSIGNMENT  
 
10.1 The Service Provider shall not assign, either in whole or in part, its contractual duties, 

responsibilities and obligations to perform the contract, except with the Client’s prior 
written permission. 

 
11. SUB CONTRACTS  

 
11.1 The Service Provider shall notify the Client in writing of all sub contracts awarded under 

the contract if not already specified in its tender. Such notification, in its original bid or 
later, shall not relieve the Service Provider from any of its liability or obligation under the 
terms and conditions of the contract. Sub contracts shall not be inconsistent with the 
terms of the contract agreement. 

  
11.2 Sub contracts shall also comply with the provisions of COC Clause 4 (“Country of Origin”).  
 
12. MODIFICATION OF CONTRACT  
 
12.1 If necessary, the Client may, by a written order given to the Service Provider at any time 

during the currency of the contract, amend the contract by making alterations and 
modifications within the general scope of contract. 

 
12.2 In the event of any such modification/alteration causing increase or decrease in the cost of 

goods and/or services to be supplied and provided, or time required by the Service 
Provider to perform any obligation under the contract, an equitable adjustment shall be 
made in the contract price and/or duration of contract, as the case may be, and the 
contract amended accordingly. If the Service Provider doesn’t agree to the adjustment 
made by the Client, the Service Provider shall convey its views to the Client within twenty-
one days from the date of the Service Provider’s receipt of the Client’s modification of the 
contract.  

 
13. PRICES  
 
13.1 Prices to be charged by the Service Provider for provision of services in terms of the 

contract shall not vary from the corresponding prices quoted by the Service Provider in its 
bid. 

 
14. TAXES AND DUTIES  

 
14.1 Service Provider shall be entirely responsible for all taxes, duties, fees, levies etc. incurred 

until delivery of the services to the Client.  
 
15. TERMS AND MODE OF PAYMENT  
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15.1  Payment shall be made against the claim received from Service Provider on quarterly 
basis and upon submission of the following: 

(a) Invoice in four copies mentioning total no. of test reports submitted in the quarter. 

(b) Monthly Status Report of the Quarter including the no. & date of samples collected / 
tests conducted / report submitted giving name of person, name of associated ART 
Centre, Patient ID and duly certified by the In-charges of ART Centres. 

15.2 The Service Provider shall send its claim for payment, latest by 7th day of the next month 
preceding 3 months in the quarter. 

 
15.3 The Client shall release payment within 60 days of receipt of claim as above. 

 
16. PENALTY PROVISION AND TERMINATION OF CONTRACT 
  
16.1 If the Service Provider fails to perform the services as per performance indicators given in 

Scope of Services, the Client shall, without prejudice to other rights and remedies 
available to the Client under the contract, deduct from the contract price, as penalty. 

 
16.2 The Penalty, if any shall be imposed at the time of quarterly review and based on 

performance assessment on criteria / indicators given in the table below.  
 

Sr. 

No. 

Performance 

criteria / 

Indicators  

Acceptable 

value 

Penalty Provisions  

1 Providing soft 

copy of the test 

report to 

concerned ART 

Centre  

24 hours from 

receipt of 

samples at 

testing facility 

Deduction of 2% of the 

testing charges for every 

hour of delay beyond 24 

hours subject to maximum 

of 100% of testing charges.  

 

2 Non-availability 

of sample 

collection facility 

to patient upon 

his / her visit to 

ART Centre.  

1% cases in a 

year 

(measured 

each quarterly 

performance 

review) 

Deduction of amount 

equivalent to 1% of the 

performance security 

submitted by the Agency for 

every 1% case of default 

beyond 1% in a year. 

3 Percentage of 

test results found 

to be inaccurate 

in the proficiency 

testing done by 

NACO or an 

organization on 

its behalf  

Nil Deduction of double the 

amount of value of tests 

found inaccurate.  

 
16.3 In case of serious lapse on part of Service Provider and unsatisfactory review in two 

consecutive quarterly reviews, as above, the Client may terminate the contract in whole or 
in part by giving 30 days’ notice.   

 
17. TERMINATION FOR DEFAULT  
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17.1 The Client, without prejudice to any other contractual rights and remedies available to it, 
may, by written notice of default sent to the Service Provider, terminate the contract in 
whole or in part, if the Service Provider fails to perform services as specified in the 
contract or any other contractual obligations within the time period specified in the 
contract. 

 
17.2 In the event the Client terminates the contract in whole or in part, pursuant to COC clause 

15.3 and 16.1 above, the Client may carry out risk purchase of services similar to those 
cancelled, with such terms and conditions and in such manner as it deems fit and the 
Service Provider shall be liable to the Client for the extra expenditure, if any, incurred by 
the Client for arranging such services.  

 
17.3 Unless otherwise instructed by the Client, the Service Provider shall continue to perform 

the contract to the extent not terminated.  
 
18. TERMINATION FOR INSOLVENCY  
 
18.1 If the Service Provider becomes bankrupt or otherwise insolvent, it will inform to the Client 

with the request to terminate the contract. The Client reserves the right to terminate, 
without any compensation, whatsoever, to the Service Provider, and the Client may forfeit 
the Performance Security.  

 
19. TERMINATION FOR CONVENIENCE 
 
19.1  The Client, by written notice sent to the Service Provider, may terminate the Contract, in 

whole or in part, at any time for its convenience. The notice of termination shall specify 
that termination is for the Client’s convenience, the extent to which performance of the 
Service Provider under the Contract is terminated, and the date upon which such 
termination becomes effective. 

 
19.2 The test reports of the sample which are already taken up the date of Service Provider’s 

receipt of notice of termination shall be accepted by the Client at the Contract terms and 
prices.  

 
20. FORCE MAJEURE  
  
20.1 Notwithstanding the provisions contained in COC clauses 16, 17 and 19 the Service 

Provider shall not be liable for imposition of any such sanction so long the delay and/or 
failure of the Service Provider in fulfilling its obligations under the contract is the result of 
an event of Force Majeure.  

 
20.2 For purposes of this clause, Force Majeure means an event beyond the control of the 

Service Provider and not involving the Service Provider’s fault or negligence and which is 
not foreseeable and not brought about at the instance of , the party claiming to be affected 
by such event and which has caused the non – performance or delay in performance. 
Such events may include, but are not restricted to, acts of the Client either in its sovereign 
or contractual capacity, wars or revolutions, hostility, acts of public enemy, civil 
commotion, sabotage, fires, floods, explosions, epidemics, quarantine restrictions, strikes 
excluding by its employees , lockouts excluding  by its management, and freight 
embargoes.  

 
20.3 If a Force Majeure situation arises, the Service Provider shall promptly notify the Client in 

writing of such conditions and the cause thereof within twenty one days of occurrence of 
such event. Unless otherwise directed by the Client in writing, the Service Provider shall 
continue to perform its obligations under the contract as far as reasonably practical, and 
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shall seek all reasonable alternative means for performance not prevented by the Force 
Majeure event.  

 
20.4 If the performance in whole or in part or any obligation under this contract is prevented or 

delayed by any reason of Force Majeure for a period exceeding sixty days, either party 
may at its option terminate the contract without any financial repercussion on either side. 

 
20.5 In case due to a Force Majeure event the Client is unable to fulfil its contractual 

commitment and responsibility, the Client will notify the Service Provider accordingly and 
subsequent actions taken on similar lines described in above sub-paragraphs.  

 
21. GOVERNING LANGUAGE  
 
21.1 The contract shall be written in English language. All correspondence and other 

documents pertaining to the contract, which the parties exchange, shall also be written 
accordingly in English language.  

 
22. NOTICES  
 
22.1 Notices, if any, relating to the contract given by one party to the other, shall be sent in 

writing or by e-mail or by cable or telex or facsimile and confirmed in writing. The 
procedure will also provide the sender of the notice, the proof of receipt of the notice by 
the receiver. The addresses of the parties for exchanging such notices will be the 
addresses as incorporated in the contract. 

 
22.2 The effective date of a notice shall be either the date when delivered to the recipient or the 

effective date specifically mentioned in the notice, whichever is later.  
 
23. RESOLUTION OF DISPUTES  
 

a. If dispute or difference of any kind shall arise between the Client and the Service Provider 
in connection with or relating to the contract, the parties shall make every effort to resolve 
the same amicably by mutual consultations. 

 
b. If the parties fail to resolve their dispute or difference by such mutual consultation within 

twenty-one days of its occurrence, then, either the Client or the Service Provider may give 
notice to the other party of its intention to commence arbitration, as hereinafter provided 
the applicable arbitration procedure will be as per the Arbitration and Conciliation Act, 
1996 of India. 

 
c. All disputes arising out of tendering process shall be within the jurisdiction of High Court of 

Delhi. Arbitration proceedings shall be convened by a panel of three arbitrators, one 
arbitrator each shall be nominated by both the parties and the third arbitrator shall be 
appointed with the mutual consultation and consent of both the arbitrators.  

 
d. The award passed by the arbitrators shall be final and binding. 
 
e. Venue of Arbitration: The venue of arbitration shall be the place from where the contract 

has been issued, i.e., New Delhi.  
 
24. APPLICABLE LAW  

 
The contract shall be governed by and interpreted in accordance with the laws of India for 
the time being in force. 

 
25.  THIRD PARTY ASSESSMENT 
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The Client, at their own cost, may conduct third party assessment of services rendered 
and conduct of Agency during project period. The Agency will be informed about such 
assessment. The Client may take action on the basis of findings of third party 
assessment. 
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CHAPTER – III: SCOPE OF SERVICES FOR HIRING OF 
AGENCY FOR PROVIDING HIV-1 VIRAL LOAD TESTING 

SERVICES 
 

1. Background 
 

1.1 National AIDS Control Organization (NACO), Ministry of Health and Family Welfare 

(MoHFW), Govt. of India is implementing fourth phase of National AIDS Control 

Programme(NACP-IV) funded by Government of India, GFATM and other donor partners. 

The NACP-IV is currently one of the key programs of thrust of MOHFW and is aimed at 

alleviation of general wellbeing of the PLHIV through its implementing Unit National AIDS 

Control Organization (NACO). The program is run through National AIDS Control Society, 

State AIDS Control Society, District AIDS Control Society and Sub-district AIDS Control 

Society and ART Centers/ Link ART Centers across Nation. 

1.2 In its pursuit to implement the program effectively, NACO is now planning to upscale HIV 

Viral Load testing for routine monitoring of all patients on first line ART since it provides 

early and more accurate indication of treatment failure and the consequent need to switch 

to second line drugs. It also improves clinical outcomes as second line ART is initiated 

earlier thus reducing accumulation of drug resistance mutations. The key focus area for 

testing being the poor PLHIV and to protect them from DRHIV. It gives priority to Patients 

undergoing treatment for long time, pregnant women and children.  

1.3 At present, NACO is implementing targeted HIV Viral Load testing in the program through 

10 Viral Load testing Centers in government run facilities across the country and around 

10,000 tests are done annually.  

 

1.4 There are 9,65,292 PLHIVs on ART at more than 528 ART sites. All patients on first line 

ART are monitored by six monthly CD4 count testing to see the response to ART. Those 

with declining CD4 count are evaluated for treatment failure and undergo a viral load 

testing to confirm the treatment failure and switch to second line ART if viral load (VL) is 

more than 1,000 copies.  

 
1.5 NACO has plans to scale up the Viral Load Testing for routine monitoring of all patients on 

the first line ART, currently the number is about 9,50,000. It has been planned to do 

approximately 2,10,000 tests in the 1st year  with appropriate increase in subsequent 

years.  

 
1.6 During scale-up phase, prioritization of PLHIVs on ART for Viral Load Testing shall be in 

the following manner:  

a) Patients who are on ART for long time (more than 5 years),  
b) All HIV +ve pregnant women,  
c) All children on ART  

 

2. Objectives:  
 

2.1 To scale up Viral Load Testing Services for routine monitoring of all PLHIVs on the 

first line ART, starting with approx. 2,10,000 tests annually and gradually scaling up in 

future. 
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3. Brief Scope of Services: 
 

3.1 The Agency should establish / operate testing center(s) complete with equipment/ 
system/ testing kits/ other reagents as needed with trained manpower/ technicians to 
perform Viral Load Testing.  

3.2 In case, the Agency enters in to agreement or makes tie-up with third party testing 
laboratory, the testing laboratory should be complete with equipment/ system/ testing 
kits/ other reagents as needed with trained manpower/ technicians to perform Viral 
Load Testing.  

3.3 The testing Laboratory(s)should establish / maintain Viral Load Testing platforms, 
accessories and keep inventories of all reagents/ testing kits, and other consumables 
etc. at all times; 

3.4 The test proposed to be used should be WHO Pre-qualified, US FDA/CE approved 
and DCGI-India Licensed under IVD. 

3.5 The testing laboratory should comply with the requirement of Article4.1.1.3 of ISO 
15189:2012, ISO 15190 regarding safe practices in medical labs and ISO 22367 
regarding reduction of error in medical labs. In case, the testing laboratory is currently 
not complying with any one or all the above requirements, it should have clear plan to 
attain such compliances within 6 months of award of contract.    

3.6 The technicians with scheduled program will visit the ART centers to collect samples 
(Blood sample/Dried Blood Spot), pack them properly and arrange to transport the 
samples under controlled temperature as required directly or through courier service to 
the test laboratory. ART Centres will not be responsible for drawing blood samples or 
for further processing at site or to arrange transportation. 

3.7 The Agency in consultation with NACO will select ART Centre for collection of 
samples for the 1st, 2nd and 3rd years to get a count of 2,10,000 in first year with a 
provision of increase in subsequent year. The name of ART Centres and indicative 
number of specimen to be collected during first year is given in Annexure-A.  

3.8 The Agency should deliver reports duly signed by the recommended signing authority 
as per NABL to concerned ART Center (in soft and hard copy). Additionally, soft copy 
of such reports should also be submitted to NACO. 

3.9 The Agency shall upload results of tests carried out at the end of the day, every day, 
with all the patient details and the results as prescribed by NACO in the IMS software 
being maintained by NACO for which NACO will share the password. 

4. Tasks to be carried out: 
 

A. Pre-Analytical Procedure 
 

1. SPECIMEN COLLECTION:  
 

(a) Collection Sites – Care, Service and Treatment (CST) services are provided by NACO 
under NACP through dedicated ART Centers established at health facilities across the 
country. At present, there are 528 ART centers, which are also recognized for Viral Load 
sample collection. Appendix – A includes details on specimen collection sites and there 
geographic distribution for 1st year. The Agency should collect samples from all ART 
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Centers suggested. Non-collection of specimen from a particular ART Centre / Region will 
be viewed seriously and may result in levy of penalty. 

 
The Agency should submit a plan for collection of specimens considering this large 
service delivery network under NACP.  

 
(b) Consumables for Specimen Collection – All consumables required for specimen 

collection including DBS cards, lancets, plasma EDTA tubes, evacuated EDTA Blood 
collection tubs, needles and syringes (sterile within shelf-life), single use spirit swabs, 
sterile gauze with sticking tape & tourniquet collection, tube holder etc. should be provided 
by the Agency.  

 
(c) Communication for Specimen Collection– A well-defined communication mechanism 

should be devised by the Agency including methods like telephone, online, call center etc. 
to ensure proper and prompt communication between NACO staff, all ART Centres and 
team members of the Agency.  

 
(d) Frequency of collection - Specimen collection is expected on all 6 days3 of the week 

excluding Sunday between the operational timings of the ART Centers. The Agency is 
expected to maintain sample collection frequency on ‘daily’ basis at ART Centers with 
more than 2500 eligible patients (>10 samples per day) and on ‘weekly’ basis at ART 
Centers with less than 2500 eligible patients (<10 samples per day).  The Agency should 
submit sample collection plan for every ART Centre along with the Technical Bid. 

 
(e) Specimen type – A valid specimen for the assay should be collected by the Agency for 

Viral Load testing. The validation for assay for the recommended sample type should be 
as approved by NACO for proposed HIV-1 Viral Load test. Additionally, the Bidder should 
have two identifiers for each sample collected, unique for a patient. Bar coding of 
specimens (patient & test specific) must be made available.  
 

(f) Long Term Storage – The Agency should be equipped for storage of specimens up to 
one year at -70°C. The Agency should submit details of storage equipment with power 
backup arrangements and arrangements for regular temperature monitoring, along with 
technical bid. 

 
2. SPECIMEN PREPARATION:  

 
Any requirement of specimen preparation including plasma separation from Whole blood, 
drying and packaging will be the responsibility of the bidder.  

 
3. SPECIMEN TRANSPORTATION:  

 
(a) Specimen transportation and associated documentation is the responsibility of the 

Agency. A copy of documentation should also be provided to ART Centre staff for record. 
Alternatively, an online system of specimen tracking must be made available. Any 
associated training requirement will be the responsibility of the Agency;  

 
(b) Temperature of specimen transportation– The Agency should mention/define 

temperature of transportation of specimen. In case of plasma specimen Bidder should 
demonstrate plan for transportation under cold chain. Sample should be transported within 
a predefined time period with appropriate temperature data loggers. Whole blood should 
be transported at 2-25°C and plasma should be transported at 2-8°C (with temperature 

                                                 
3This can be initial frequency and once we reach the expected numbers as per targets fixed, than 

frequency can be reduced to twice a week. Some small load centres may not have large numbers fitting 
into the prioritization criteria and daily visit may not be needed 
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logger). DBS may be transported at ambient temperature and dry conditions (with 
humidity indicator and desiccant). 
 
Temperature data logger will be required with whole blood and plasma transportation (to 
identify episodes of temperature excursions) till the sample reaches the testing laboratory.  
NACO should be given access to software and alarms for every transport batch. 
 
The temperature data logger should be of the temperature range -10°C to 40°C and 
WHO-prequalified approved. The Agency is required to provide technical specifications 
(and approval status as above) of temperature data logger proposed to be used during 
transportation of samples to the testing laboratory.  

 
(c) Time stipulation from sample collection time to delivery and testing site: This should 

be within the allowable limit as under: 
 
(i) Whole blood should be processed for plasma separation within 4-6 hours of blood-

drawl when kept/transported at 2-25°C. Plasma should be transported at 2-8°C 
and should reach the testing laboratory within 24 hrs. of separation. 

(ii) Plasma can be tested within 5 days when kept at 2-8°C. Plasma can be tested 
within 6 months – 1 year after separation from whole blood when kept at -70°C. 

 
(d) Transportation Cost - The cost of transportation (including consumables required for 

packaging, gel packs, courier etc.) will be borne by the Agency.  
 

(e) Standard Operating Procedure (SOP) – Well-documented specimen transportation SOP 
(including requirements for temporary storage) should be provided by the Agency. 

 
(f) Communication – A well-defined communication mechanism should be devised by the 

Agency to ensure proper and prompt communication between NACO staff and Agency for 
sample transportation.  

 

B. ANALYTICAL PROCEDURE  
 

(1) ASSAY SPECIFICATION;  
 

The assay used for testing should meet criteria specified in table below: 

 
S.N. Specification 

Criteria 
Description Requirement 

1 Type of Assay NAT Real Time PCR/b-DNA / NASBA 

2 Specimen Type Plasma Sample type should be as 
approved for proposed HIV-1 
Viral Load test 

3 Sensitivity & 
Specificity 

1000 copies/ml Specificity:100% 

4 Assay Principle  Target amplification of region 
of HIV-1 genome with 
maximum conservation 

Target amplification of 
conserved region of the genome 
(pol/gag/LTR of HIV-1) 

5 Sub-types Amplified All HIV-1 sub-types including 
sub-type C 

Group M, A-G, Group O. Group 
N 

6 Linear Range Copies/ml At least 40 to 10 million 
copies/ml 

7 License / Certification DCGI, India License-IVD DCGI, India License-IVD 

US FDA / CE for IVD  US FDA /CE for IVD 

WHO pre-qualified WHO pre-qualified 
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Note: If WHO recommends DBS then the costing of sample transportation will have to be 
reworked  
 

(2) EQUIPMENT:  
 
The Agency should submit list along with technical specifications of the equipment used for 
testing. In addition, the following details should also be provided: 
 

(a) Whether the equipment employs open or close system 
(b) Equipment’s QA Certification Status for IVD DCGI, USFDA/CE, WHO-PQ 
(c) No. of test samples per run 
(d) If bar code recognition facility is there or not 
(e) LIS Capability and connectivity. Detailed plan should be submitted 
(f) Time taken per run 

 
(3) STAFF, FACILITY AND INFRASTRUCTURE REQUIREMENTS;  

 
(a) The test should be performed by trained and appropriately qualified technician as per the 

kit protocol.  
(b) The Agency should maintain facility and infrastructure suitable to support volume of 

testing required under the assignment. 
(c) The Agency should not use different testing platforms at the same facility to avoid testing 

one patient across multiple platforms.  
(d) The Agency should keep same type of equipment as backup in case of breakdown.   

 
C. POST ANALYTICAL PROCEDURES:  

 
(a) Signatory Authority & Interpretation of results – Reports should be duly signed by 

signing authority as per recommendations of National Accreditation Board for Testing 
and Calibrating Laboratories (NABL). A clearly defined SOP should be available at the 
testing site for interpretation of results 

 
(b) Storage and disposal of primary sample – Agency should ensure that latest 

national and state guidelines are followed for disposal of Biomedical Waste (BMW) 
generated during testing procedure. 

 
(c) REPORTING OF RESULTS 

 
1. To ARTC – Soft copies of the reports duly signed by signatory (as per NABL 

requirements) and in the format/software suggested by Client should be made 
available to ART Centres as soon as the report is available but not later than 24 
hours of receipt of sample at testing facility laboratory. 

 
A hard copy of report for patient record should also be made available to ARTC 
within 72 hours of receipt of sample at testing facility.  

 
2. To Client – A compiled summary of daily, monthly/ quarterly/ half-yearly/ yearly 

testing reports of all tests in soft copy should be shared with Client in the format 
approved by Client through e-mail / Information Management System as per time 
line above. This is helpful in tracking total number of tests performed and analysis 
of data. 

 
(d) BACK-UP FOR TESTING:  

 
Bidder should ensure that back-up method/ equipment/ lab is available for VL testing in 
case the primary method/ equipment/ lab is not able to perform the test. 
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D. QUALITY MANAGEMENT SYSTEMS;  

 
1. IQC – A well-defined IQC procedure should be used which includes the IQC 

recommendations of the kit, kit controls with every run (negative / positive controls). 
 
2. EQA – The testing laboratory should be enrolled in an External Quality Assurance (EQA) 

programme, for the test bidded for, provided by a laboratory that is certified as EQA provider 
as per ISO 17043 standard for the same test. The login ID for each lab should be shared with 
NACO so that NACO has access to lab performance reports.  

 
3. Certification/accreditation – The proposed testing facility/ies should be NABL accredited for 

performing HIV-1 Viral Load Assay using the proposed kit as per ISO 15189:2012  
 
4. Supervisory visits (without prior notice) and audits by NACO may be performed for verification 

purpose to testing facility/ies.  
 
5. Retesting of samples: NACO will have authority to select up to 1% samples randomly for 

repeat testing bi-annually to ensure adherence to quality standards. The Bidder must store all 
samples for a period of at least one year. When intimated, the agency will have to send the 
samples together with all testing kits and consumables to a NACO designated lab.  

 
6. Proficiency testing: NACO may, on an unscheduled/randomized basis, send masked and 

pre-tested samples through the ART centers to the testing labs to ensure quality and 
adherence to required testing procedures  

 
7. Calibration: Two levels armored RNA passing RNA extraction. The Agency is required to 

send calibration data for every new lot number of reagent to Client. 
 

E. INVENTORY MANAGEMENT:  
 
The Agency and testing laboratory should have a well-defined inventory management system to 
avoid stock-outs resulting in delay in testing.  

 
F. CONFIDENTIALITY AND DATA STORAGE:  

 
Data generated under VL testing should be kept confidential. Bidder should be able to present a 
plan to ensure data confidentiality. Data stored at the testing sites should be transferred to NACO 
and discarded from the lab completely.  
 

G. NON-DISCLOSURE AGREEMENT (NDA):  
 
The data generated by the Bidder on VL testing shall be the property of the Client. The Agency 
should sign a NDA with Client/NACO to safeguard data analysis and use by third party. 
 
In delivering this assignment the Agency is expected to work proactively with the Client / NACO in 
collaboratively devising the required processes, scripts, MIS reports and customizing its software 
for all the above services. Further, such process and tools development will need to be an 
iterative process and will need to be continually evolved. Continual training of its staff is a key 
requirement to address evolving requirements. The Agency will also need to work closely with the 
IT agency developing the IMS System for interface.  
 
After Award of Contract, the agency is expected to submit an inception report, within 2 weeks of 
signing of contract which includes, as the minimum, the following: 
 

a) A detailed process document for indicative list of services  



   34 Page No. 

b) Detailed formats for standard reports  
c) Details of dedicated phone lines 
d) Details of connectivity including internet connectivity 
e) Details of process control, data control, fraud prevention and data security 
f) Details of assigned staff with their profile as noted in the proposal  
g) QA process within the BPO  
h) Communication and Escalation Protocol  
i) Project Plans 
j) Project Governance Protocol  
k) Any others information deemed appropriate by the Agency 

 
 

H. Estimated Implementation Timelines: 
 

a) The Agency’s testing services are expected to be operational within 4 weeks of date of 

notification of award.  

b) The Testing facility shall have all the required physical, infrastructure and other resources 

required for delivering the defined scope of work. 

c) The Agency will be responsible for all the hardware and software facilities required for 

smooth operation of a Testing facility. 

d) Integration of Agency’s reporting system with IMS of NACO.  

e) All contemporary state of the art Business Intelligence Tools including but not limited to 

Automatic  Roster Workforce Management Tool, Call Back Manager with Dialer, Voice 

Mail module (not only on IVR but for all agents across all services), Screen recording & 

Barging & Online Reports & Management Dashboards for NACO.  

f) Calls will be made during the standard working hours - Monday to Saturday, 9 AM to 6 

PM. 

g) Calls shall be made to a toll free number to be setup by the Agency. 

h) The Agency shall have well evolved software that can be customized for NACO’s scope of 

work and provide for call recording. The Consultant Agency shall make available all 

recorded calls for review by NACO officials. 

i) NACO officials should be able to concurrently listen into calls, preferably through remote 

access. 

j) The Agency shall provide all relevant call statistics report on a weekly, monthly and 

quarterly basis to NACO. 

k) The Agency shall help NACO analyze the call statistics reports. 

l) The guidelines will be provided by NACO and NACO will validate and approve the SOP 

and FAQs and other outputs of the Consultant Agency. 

m) Nodal Officer / Senior Medical Officer / Medical officer will also sign / validate the VL 

report of PLHIV.  

 
Note: The above list is not exhaustive and the Agency need to provide complete 
infrastructure to meet project requirements as per the Scope of Work. 

 
I. Performance Review and Penalty provisions: 

 

1. Performance of the Agency shall be reviewed by the committee constituted by the Client 

on quarterly basis. 

2. Based on the Monthly Status Report submitted by the Agency, the committee shall 

review performance of services based on the following performance criteria / Indicators 

and associated penalty provisions. 
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Sr. 

No. 

Performance 

criteria / 

Indicators  

Acceptable 

value 

Penalty Provisions  

1 Providing soft 

copy of the test 

report to 

concerned ART 

Centre  

24 hours from 

receipt of 

samples at 

testing facility 

Deduction of 2% of the 

testing charges for every 

hour of delay beyond 24 

hours subject to maximum 

of 100% of testing charges.  

 

2 Non-availability 

of sample 

collection facility 

to patient upon 

his / her visit to 

ART Centre.  

1% cases in a 

year 

(measured 

each quarterly 

performance 

review) 

Deduction of amount 

equivalent to 1% of the 

performance security 

submitted by the Agency for 

every 1% case of default 

beyond 1% in a year. 

3 Percentage of 

test results found 

to be inaccurate 

in the proficiency 

testing done by 

NACO or an 

organization on 

its behalf  

Nil Deduction of double the 

amount of value of tests 

found inaccurate.  

 

3. The committee shall review performance on Quarterly basis or any other frequency as 

deemed appropriate. After review, the Committee shall prepare Minutes of Review 

containing guidance / suggestions for improvement of services, if required.  

4. The committee shall also recommend imposing penalty on non-performance (based on 

penalty provisions given in the Contract) for deduction from outstanding payment or 

performance security as per table above.   

 

---------- 
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Annexure-A 
Sample Collection sites, Frequency and Indicative No. of samples that may be 

collected during 1st Year 
 
Sr. 
No. 

Name of 
States 

Name of the ART 
Centre 

Estimated Patients eligible 
for Viral Load Testing  

Estimat
ed No. 

of 
sample 
to be 

collecte
d 

during 
1st year 

Sample 
Collecti

on 
Frequen

cy 

Estimate
d number 

of 
Patients 
under 
other 

priority 
group for 

VL 

Estimat
ed HIV 

+ve 
pregna

nt 
women 

Childr
en on 
ART 

as per 
March-

16 
Report 

1 Andhra 
Pradesh 

Anantapur 1000 80 123 1203 Twice a 
week 

2 Andhra 
Pradesh 

Anakapalli 600 29 122 751 Weekly 

3 Andhra 
Pradesh 

Chittoor 364 46 109 519 Weekly 

4 Andhra 
Pradesh 

Eluru 900 35 258 1193 Twice a 
week 

5 Andhra 
Pradesh 

Guntur 900 32 206 1138 Twice a 
week 

6 Andhra 
Pradesh 

Kadapa 600 35 174 809 Weekly 

7 Andhra 
Pradesh 

Kakinada 1500 100 407 2007 Daily 

8 Andhra 
Pradesh 

Kurnool 800 78 208 1086 Twice a 
week 

9 Andhra 
Pradesh 

Machilipatnam 600 14 180 794 Weekly 

10 Andhra 
Pradesh 

Nellore 1000 30 250 1280 Twice a 
week 

11 Andhra 
Pradesh 

Ongole 1200 60 262 1522 Twice a 
week 

12 Andhra 
Pradesh 

Rajahmundry 1500 70 264 1834 Twice a 
week 

13 Andhra 
Pradesh 

Srikakulam 900 40 248 1188 Twice a 
week 

14 Andhra 
Pradesh 

Tenali 600 34 135 769 Weekly 

15 Andhra 
Pradesh 

Tirupathi 600 47 172 819 Weekly 

16 Andhra 
Pradesh 

Vijayawada 900 11 369 1280 Twice a 
week 

17 Andhra 
Pradesh 

Visakhapatnam 1000 30 250 1280 Twice a 
week 

18 Andhra 
Pradesh 

Vizianagaram 800 66 197 1063 Twice a 
week 

19 Andhra 
Pradesh 

Marakapur 253 29 84 366 Weekly 

20 Andhra 
Pradesh 

Tadepalligudem 900 42 129 1071 Twice a 
week 
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Sr. 
No. 

Name of 
States 

Name of the ART 
Centre 

Estimated Patients eligible 
for Viral Load Testing  

Estimat
ed No. 

of 
sample 
to be 

collecte
d 

during 
1st year 

Sample 
Collecti

on 
Frequen

cy 

Estimate
d number 

of 
Patients 
under 
other 

priority 
group for 

VL 

Estimat
ed HIV 

+ve 
pregna

nt 
women 

Childr
en on 
ART 

as per 
March-

16 
Report 

21 Andhra 
Pradesh 

Narasaraopet 800 81 276 1157 Twice a 
week 

22 Andhra 
Pradesh 

Produtur 279 25 83 387 Weekly 

23 Andhra 
Pradesh 

IDH-Guntur 335 21 48 404 Weekly 

24 Andhra 
Pradesh 

Kadiri 156 10 25 191 Weekly 

25 Andhra 
Pradesh 

Chest-Vizag 325 10 25 360 Weekly 

26 Andhra 
Pradesh 

NRI 141 10 33 184 Weekly 

27 Andhra 
Pradesh 

RDT 496 65 264 825 Weekly 

28 Andhra 
Pradesh 

AH Amalapuram 306 24 89 419 Weekly 

29 Andhra 
Pradesh 

OGGH Vijayawada 800 87 167 1054 Weekly 

30 Andhra 
Pradesh 

AH Bhimavaram 543 35 94 672 Weekly 

31 Andhra 
Pradesh 

AH Chirala 334 11 55 400 Weekly 

32 Andhra 
Pradesh 

AH Gudur 222 10 27 259 Weekly 

33 Andhra 
Pradesh 

DH Nandyal 320 37 98 455 Weekly 

34 Andhra 
Pradesh 

Madanapalli 210 18 43 271 Weekly 

35 Andhra 
Pradesh 

Narsipatnam 208 19 25 252 Weekly 

36 Andhra 
Pradesh 

Tuni 191 10 48 249 Weekly 

37 Andhra 
Pradesh 

Gudiwada 15 10 25 50 Weekly 

38 Andhra 
Pradesh 

Chilkaluripet 110 10 25 145 Weekly 

39 Andhra 
Pradesh 

Parvathipuram 15 10 25 50 Weekly 

40 Andhra 
Pradesh 

Tanuku 111 10 25 146 Weekly 

41 Arunachal 
Pradesh 

Arunachal State 
Hospital Naharlagun 

15 10 25 50 Weekly 
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Sr. 
No. 

Name of 
States 

Name of the ART 
Centre 

Estimated Patients eligible 
for Viral Load Testing  

Estimat
ed No. 

of 
sample 
to be 

collecte
d 

during 
1st year 

Sample 
Collecti

on 
Frequen

cy 

Estimate
d number 

of 
Patients 
under 
other 

priority 
group for 

VL 

Estimat
ed HIV 

+ve 
pregna

nt 
women 

Childr
en on 
ART 

as per 
March-

16 
Report 

42 Assam ART Plus Centre, 
Gauhati Medical 
College Hospital, 
Guwahati 

215 90 71 376 Weekly 

43 Assam ART Centre, Assam 
Medical College 
Hospital, Dibrugarh 

50 10 25 85 Weekly 

44 Assam ART Centre, Silchar 
Medical College 
Hospital, Cachar 

132 54 68 254 Weekly 

45 Assam ART Centre, 
Fakhruddin Ali 
Ahamed Medical 
College & Hospital 

34 10 25 69 Weekly 

46 Assam ART Centre, Jorhat 
Medical College & 
Hospital, Jorhat 

15 10 25 50 Weekly 

47 Assam FI-ART CENTRE, 
B.P. CIVIL 
HOSPITAL, 
NAGAON 

15 12 25 52 Weekly 

48 Bihar SH, Begusarai 197 10 109 316 Weekly 

49 Bihar JLNMCH, Bhagalpur 196 19 185 400 Weekly 

50 Bihar SH, Chapra 388 29 177 594 Weekly 

51 Bihar DMCH, Darbhanga 305 26 124 455 Weekly 

52 Bihar ANMMCH, Gaya 386 23 140 549 Weekly 

53 Bihar SH, Gopalganj 115 22 75 212 Weekly 

54 Bihar SH, Hajipur 202 20 73 295 Weekly 

55 Bihar KMC, Katihar 260 10 116 386 Weekly 

56 Bihar SH, Khagaria 70 15 62 147 Weekly 

57 Bihar SH, Madhubani 432 18 129 579 Weekly 

58 Bihar SH, Motihari 298 51 135 484 Weekly 

59 Bihar SKMCH, 
Muzaffarpur 

314 28 113 455 Weekly 

60 Bihar PMCH, Patna 428 48 157 633 Weekly 

61 Bihar RMRI, Patna 304 43 104 451 Weekly 

62 Bihar SH, Samastipur 185 10 55 250 Weekly 

63 Bihar SH, Sitamarhi 294 29 135 458 Weekly 

64 Chandiigar
h 

PGIMER 554 40 369 963 Weekly 

65 Chattisgarh RAIPUR 535 28 286 849 Weekly 
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Sr. 
No. 

Name of 
States 
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66 Chattisgarh DURG 195 94 155 444 Weekly 

67 Chattisgarh BILASPUR 252 47 87 386 Weekly 

68 Chattisgarh JAGADALPUR 72 15 28 115 Weekly 

69 Chattisgarh SARGUJA 45 13 26 84 Weekly 

70 Delhi Dr. RML Hospital 513 15 185 713 Weekly 

71 Delhi All India Institute of 
Medical Science 

368 11 229 608 Weekly 

72 Delhi Dr, Baba 
SahebAmbedkar 
Hospital  

507 82 85 674 Weekly 

73 Delhi LOK NAYAK 
HOSPITAL, NEW 
DELHI 

423 27 166 616 Weekly 

74 Delhi GTB Hospital, Delhi 465 93 89 647 Weekly 

75 Delhi DDU Hospital ND. 371 35 64 470 Weekly 

76 Delhi Safdarjung Hospital   382 74 83 539 Weekly 

77 Delhi National Institute of 
Tuberculosis and 
Respiratory 
Diseases 

141 10 34 185 Weekly 

78 Delhi Kalawati Saran 
Children Hospital 

50 21 221 292 Weekly 

79 Delhi Deep Chand 
Bandhu Hospital 

48 10 25 83 Weekly 

80 Delhi LalBahadurShastri 
Hospital 

15 10 25 50 Weekly 

81 Goa Goa Medical college 342 18 170 530 Weekly 

82 Gujarat B.J. Medical 
College, 
Ahmedabad 

800 23 232 1055 Weekly 

83 Gujarat GMERS General 
Hospital & College, 
Sola, Ahmedabad. 

101 14 30 145 Weekly 

84 Gujarat ART Center , V.S. 
Hospital 

350 25 90 465 Weekly 

85 Gujarat General Hospital 
Amreli 

143 10 36 189 Weekly 

86 Gujarat SSG Hospital ART 
Center 

531 48 102 681 Weekly 

87 Gujarat 101,OPDBuilding,A
RTCenter GMERS 
Medical College And 

30 11 25 66 Weekly 
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General Hospital 
Gotri,Vadodara. 

88 Gujarat ART 
CentreGeneralHospi
tal, Bharuch  

148 17 53 218 Weekly 

89 Gujarat Medical College & 
Sir T. General 
Hospital, Bhavnagar 

352 36 153 541 Weekly 

90 Gujarat G K General 
Hospital 

244 19 92 355 Weekly 

91 Gujarat ART Center, Dahod 88 24 52 164 Weekly 

92 Gujarat FI ARTC, Govt. 
Hospital,Gondal 

15 11 25 51 Weekly 

93 Gujarat GENERAL 
HOSPITAL MORBI 

45 10 25 80 Weekly 

94 Gujarat ART 
CentreGandhinagar 

111 36 79 226 Weekly 

95 Gujarat ART Center General 
Hospital, Godhra 

99 20 42 161 Weekly 

96 Gujarat Himatnagar ART 
Centre 

204 37 126 367 Weekly 

97 Gujarat G.G. Govt. Hospital, 
Jamnagar 

174 17 107 298 Weekly 

98 Gujarat General 
HospitalJunagarh 

244 10 161 415 Weekly 

99 Gujarat General Hospital 
,Mehsana 

282 14 85 381 Weekly 

100 Gujarat art center ,nadiad 357 31 71 459 Weekly 

101 Gujarat M.G. 
GeneralHospital , 
Navsari 

160 10 48 218 Weekly 

102 Gujarat ART Centre, 
General Hospital, 
Palanpur 

232 48 136 416 Weekly 

103 Gujarat GMERS Medical 
College & Hospital 
Dharpur,Patan 

179 20 73 272 Weekly 

104 Gujarat ART 
CentrePorbandar, 
Bhavsinji 
GeneralHospital, 
Porbandar 

74 10 25 109 Weekly 
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105 Gujarat PanditDindayalUpad
hyay Hospital, 
Rajkot. 

600 22 180 802 Weekly 

106 Gujarat Reliance HIV & TB 
Control 
Center,Mora,Chorya
si,Surat 

88 10 102 200 Weekly 

107 Gujarat Government Medical 
College, Majura 
Gate, Surat 

700 39 242 981 Weekly 

108 Gujarat SMIMER 
HospitalSurat 

600 38 104 742 Weekly 

109 Gujarat General Hospital, 
Vyara 

33 10 25 68 Weekly 

110 Gujarat Mahatma Gandhi 
Smruti General 
Hospital, Opp, bus 
Stand, 
Surendranagar 

206 17 90 313 Weekly 

111 Gujarat ART CentreValsad 258 21 77 356 Weekly 

112 Haryana ART Centre, 
PGIMS, Rohtak 

1000 100 327 1427 Twice a 
week 

113 Himachal 
Pradesh 

ARTC,DRPGMC,Ka
ngra atTanda 

102 10 83 195 Weekly 

114 Himachal 
Pradesh 

ART Centre RH 
Hamirpur 

148 10 75 233 Weekly 

115 Himachal 
Pradesh 

IGMC, Shimla 73 10 32 115 Weekly 

116 Himachal 
Pradesh 

FI ART Centre R.H. 
Bilaspur(H.P.) 

15 10 25 50 Weekly 

117 Himachal 
Pradesh 

FI-ART Una 39 10 25 74 Weekly 

118 Himachal 
Pradesh 

FI ART Zonal 
Hospital Mandi (HP) 

15 10 25 50 Weekly 

119 Jammu & 
Kashmir 

ART PlusCentre 
GMC Jammu 

236 16 111 363 Weekly 

120 Jammu & 
Kashmir 

ART Centre SKIMS 15 10 25 50 Weekly 

121 Jharkhand Patliputra Medical 
College and 
Hospital, Dhanbad 

107 24 42 173 Weekly 
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122 Jharkhand Mahatama Gandhi 
Memorial Medical 
College & Hospital, 
Jamshedpur 

174 23 66 263 Weekly 

123 Jharkhand Rajendra Institute of 
Medical Sciences 

124 28 113 265 Weekly 

124 Jharkhand A.R.T 
Centre,SadarHospit
al,Daltonganj 

64 28 34 126 Weekly 

125 Jharkhand ARTC Hazaribagh 265 51 199 515 Weekly 

126 Jharkhand SadarHospital, 
Deoghar 

41 10 25 76 Weekly 

127 Jharkhand Giridih 61 10 25 96 Weekly 

128 Karnataka Acc, Wadi 27 10 25 62 Weekly 

129 Karnataka Asha Kirana 200 10 81 291 Weekly 

130 Karnataka Athani 263 18 163 444 Weekly 

131 Karnataka Bagalkot 600 41 343 984 Weekly 

132 Karnataka Belgaum 461 32 469 962 Weekly 

133 Karnataka Bellary 447 10 213 670 Weekly 

134 Karnataka Bidar 290 50 125 465 Weekly 

135 Karnataka Bijapur 551 32 296 879 Weekly 

136 Karnataka Bowring 600 41 99 740 Weekly 

137 Karnataka Chamarajnagar 262 22 60 344 Weekly 

138 Karnataka Channagiri 48 10 25 83 Weekly 

139 Karnataka Chikballapura 300 10 31 341 Weekly 

140 Karnataka Chikkodi 382 33 161 576 Weekly 

141 Karnataka Chikmangalur 276 10 77 363 Weekly 

142 Karnataka Chitradurga 386 27 87 500 Weekly 

143 Karnataka Davangere 496 53 248 797 Weekly 

144 Karnataka Dharwad 259 13 93 365 Weekly 

145 Karnataka Doddaballapur 15 10 25 50 Weekly 

146 Karnataka Gadag 404 10 200 614 Weekly 

147 Karnataka Gangavathi 240 28 147 415 Weekly 

148 Karnataka Gokak 333 100 238 671 Weekly 

149 Karnataka Gulbarga 423 59 250 732 Weekly 

150 Karnataka Hassan 572 18 108 698 Weekly 

151 Karnataka Haveri 379 25 203 607 Weekly 

152 Karnataka Hospet 401 44 202 647 Weekly 

153 Karnataka Hubli 465 69 260 794 Weekly 
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154 Karnataka Hungund, BglDist 173 10 74 257 Weekly 

155 Karnataka IGICH 50 10 596 656 Weekly 

156 Karnataka Indi 149 17 61 227 Weekly 

157 Karnataka Indiranagar 15 10 25 50 Weekly 

158 Karnataka Jamakandi 526 18 249 793 Weekly 

159 Karnataka Jewargi 69 10 26 105 Weekly 

160 Karnataka JSS, Mysore 104 10 25 139 Weekly 

161 Karnataka K C General 416 51 25 492 Weekly 

162 Karnataka K R Hosp, Mysore 900 22 144 1066 Twice a 
week 

163 Karnataka Karwar 163 10 60 233 Weekly 

164 Karnataka KIMS, B'lore 366 10 25 401 Weekly 

165 Karnataka KMC, Mangalore 70 10 25 105 Weekly 

166 Karnataka Kodagu 91 18 30 139 Weekly 

167 Karnataka Kolar 456 27 72 555 Weekly 

168 Karnataka Kollegal 34 10 25 69 Weekly 

169 Karnataka Koppal 322 30 297 649 Weekly 

170 Karnataka Kundapur 114 10 34 158 Weekly 

171 Karnataka Lingasagur 230 30 112 372 Weekly 

172 Karnataka Mandya 518 30 88 636 Weekly 

173 Karnataka Mangalore 291 15 291 597 Weekly 

174 Karnataka Muddebihal 133 13 66 212 Weekly 

175 Karnataka Mudhol 434 53 340 827 Weekly 

176 Karnataka Raibagh 300 23 52 375 Weekly 

177 Karnataka Raichur 268 28 183 479 Weekly 

178 Karnataka Ramanagara 215 10 29 254 Weekly 

179 Karnataka Saudatti 258 32 102 392 Weekly 

180 Karnataka Shimoga 395 35 104 534 Weekly 

181 Karnataka Sindagi 122 12 109 243 Weekly 

182 Karnataka Sindanur 206 16 84 306 Weekly 

183 Karnataka Sira (FI-ART) 15 10 25 50 Weekly 

184 Karnataka Sirguppa 96 10 72 178 Weekly 

185 Karnataka Sirsi 34 10 25 69 Weekly 

186 Karnataka St. Johns,Blore 250 27 172 449 Weekly 

187 Karnataka Tiptur 93 10 25 128 Weekly 

188 Karnataka Tumkur 700 39 128 867 Weekly 

189 Karnataka Udupi 400 12 125 537 Weekly 
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190 Karnataka Victoria, Blore 700 66 44 810 Weekly 

191 Karnataka Yadgir 225 61 189 475 Weekly 

192 Kerala Trivandrum 300 10 98 408 Weekly 

193 Kerala Alappuzha 101 10 25 136 Weekly 

194 Kerala Kottayam 194 10 63 267 Weekly 

195 Kerala Thrissur 380 10 123 513 Weekly 

196 Kerala Kozhikode 327 13 88 428 Weekly 

197 Kerala Ernakulam 97 10 25 132 Weekly 

198 Kerala Palakkad 178 12 58 248 Weekly 

199 Kerala Kasargod 103 10 25 138 Weekly 

200 Kerala Kollam 15 10 25 50 Weekly 

201 Kerala Kannur 35 10 25 70 Weekly 

202 Madhya 
Pradesh 

 Bhopal 271 42 111 424 Weekly 

203 Madhya 
Pradesh 

Indore 442 51 230 723 Weekly 

204 Madhya 
Pradesh 

Ujjain 125 10 84 219 Weekly 

205 Madhya 
Pradesh 

Jabalpur 217 37 125 379 Weekly 

206 Madhya 
Pradesh 

Rewa 155 34 113 302 Weekly 

207 Madhya 
Pradesh 

Gwalior 197 28 70 295 Weekly 

208 Madhya 
Pradesh 

Khandwa 49 16 37 102 Weekly 

209 Madhya 
Pradesh 

Sagar 41 15 25 81 Weekly 

210 Madhya 
Pradesh 

Mandsaur 135 20 55 210 Weekly 

211 Madhya 
Pradesh 

Seoni 76 22 48 146 Weekly 

212 Madhya 
Pradesh 

Dhar 33 11 25 69 Weekly 

213 Madhya 
Pradesh 

Barwani 60 16 39 115 Weekly 

214 Madhya 
Pradesh 

Neemuch 73 17 37 127 Weekly 

215 Madhya 
Pradesh 

Ratlam 50 26 25 101 Weekly 

216 Madhya 
Pradesh 

Burhanpur 92 10 35 137 Weekly 
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217 Madhya 
Pradesh 

Balaghat 15 19 26 60 Weekly 

218 Madhya 
Pradesh 

Shivpuri 27 10 25 62 Weekly 

219 Madhya 
Pradesh 

Khargone 15 10 25 50 Weekly 

220 Maharashtr
a 

Ahmadnagar CH 600 100 439 1139 Twice a 
week 

221 Maharashtr
a 

Pravara Medical 
Trust, Loni, A'nagar 

459 22 144 625 Weekly 

222 Maharashtr
a 

Akola GMC 305 10 179 494 Weekly 

223 Maharashtr
a 

Amravati GH 365 29 146 540 Weekly 

224 Maharashtr
a 

Aurangabad GMC 495 24 297 816 Weekly 

225 Maharashtr
a 

SDH Vaijapur, 
Aurangabad 

130 10 36 176 Weekly 

226 Maharashtr
a 

Rural Health Unit, 
Paithan 

77 10 25 112 Weekly 

227 Maharashtr
a 

SRTR Ambejogai, 
Beed 

446 12 162 620 Weekly 

228 Maharashtr
a 

Beed CH 344 15 161 520 Weekly 

229 Maharashtr
a 

Bhandara CH 261 18 216 495 Weekly 

230 Maharashtr
a 

Buldhana DH 229 14 96 339 Weekly 

231 Maharashtr
a 

Chandrapur CH 428 32 220 680 Weekly 

232 Maharashtr
a 

BILT,Chandrapur 107 10 41 158 Weekly 

233 Maharashtr
a 

Dhule GMC 594 12 292 898 Weekly 

234 Maharashtr
a 

Sub District 
Hospital, Shirpur 

49 10 25 84 Weekly 

235 Maharashtr
a 

Gadchiroli CH 74 10 25 109 Weekly 

236 Maharashtr
a 

Gondia CH 144 12 107 263 Weekly 

237 Maharashtr
a 

Hingoli CH 175 15 106 296 Weekly 

238 Maharashtr
a 

Jalgaon CH 900 50 318 1268 Twice a 
week 
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239 Maharashtr
a 

Rural Hospital, 
Amalner 

88 10 34 132 Weekly 

240 Maharashtr
a 

Jalna CH 240 26 111 377 Weekly 

241 Maharashtr
a 

Kolhapur RCSM 
GMC 

417 36 341 794 Weekly 

242 Maharashtr
a 

SDH Gadhinglaj, 
Kolhapur 

191 11 81 283 Weekly 

243 Maharashtr
a 

Ichalkaranji IGMH, 
Kolhapur 

346 23 94 463 Weekly 

244 Maharashtr
a 

SavitribaiPhule 
Corp. , Kolhapur  

405 28 122 555 Weekly 

245 Maharashtr
a 

Latur GMC 407 19 378 804 Weekly 

246 Maharashtr
a 

Sub District 
Hospital, Udgir 

76 10 66 152 Weekly 

247 Maharashtr
a 

GMC Nagpur 1000 29 446 1475 Twice a 
week 

248 Maharashtr
a 

IGMC, Nagpur 508 44 262 814 Weekly 

249 Maharashtr
a 

SDH Kamptee, 
Nagpur 

48 13 25 86 Weekly 

250 Maharashtr
a 

Nanded GMC 800 33 384 1217 Twice a 
week 

251 Maharashtr
a 

Nandurbar CH 276 10 125 411 Weekly 

252 Maharashtr
a 

Nashik CH 900 15 246 1161 Twice a 
week 

253 Maharashtr
a 

SDH Malegaon 210 11 106 327 Weekly 

254 Maharashtr
a 

Osmanabad CH 347 14 219 580 Weekly 

255 Maharashtr
a 

Rural Hospital, 
Sastur 

57 10 59 126 Weekly 

256 Maharashtr
a 

Parbhani CH 479 28 212 719 Weekly 

257 Maharashtr
a 

Sasoon G H Pune 
(BJMC) 

800 45 483 1328 Twice a 
week 

258 Maharashtr
a 

AFMC,Pune 600 12 232 844 Weekly 

259 Maharashtr
a 

YCM, Pune 700 57 278 1035 Weekly 

260 Maharashtr
a 

Nari Pune 477 10 145 632 Weekly 
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261 Maharashtr
a 

SDH Baramati, 
Pune 

231 12 69 312 Weekly 

262 Maharashtr
a 

BSRC Hospital, 
Yerwada 

334 14 55 403 Weekly 

263 Maharashtr
a 

District Hospital, 
Aundh 

242 17 58 317 Weekly 

264 Maharashtr
a 

Raigad DH 138 14 49 201 Weekly 

265 Maharashtr
a 

Reliance, Raigad 199 15 79 293 Weekly 

266 Maharashtr
a 

Ratnagiri CH 319 21 127 467 Weekly 

267 Maharashtr
a 

PVPG Singli 700 18 307 1025 Weekly 

268 Maharashtr
a 

Bharti Vidyapith, 
Sangli 

119 10 56 185 Weekly 

269 Maharashtr
a 

MirajGMC,Sangli 260 24 123 407 Weekly 

270 Maharashtr
a 

SDH Islampur, 
Sangli 

231 10 43 284 Weekly 

271 Maharashtr
a 

Satara CH 553 12 242 807 Weekly 

272 Maharashtr
a 

SDH Karad, Satara 381 10 187 578 Weekly 

273 Maharashtr
a 

SDH Phaltan, 
Satara 

126 10 39 175 Weekly 

274 Maharashtr
a 

Sidhudurg CH 76 10 36 122 Weekly 

275 Maharashtr
a 

Solapur GMC 1000 36 222 1258 Twice a 
week 

276 Maharashtr
a 

SDH Pandharpur, 
Solapur 

444 44 215 703 Weekly 

277 Maharashtr
a 

RH Barshi , Solapur 114 19 61 194 Weekly 

278 Maharashtr
a 

Thane CH 556 15 119 690 Weekly 

279 Maharashtr
a 

NMMC Vashi, 
Thane 

700 52 149 901 Weekly 

280 Maharashtr
a 

Kalwa CSMH, 
Thane 

331 14 61 406 Weekly 

281 Maharashtr
a 

Ulhasnagar Central 
Hosp., Thane 

600 25 164 789 Weekly 

282 Maharashtr
a 

Bhiwandi IGM, 
Thane 

373 33 87 493 Weekly 
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283 Maharashtr
a 

Corporation 
Hospital, Bhayander 

261 40 25 326 Weekly 

284 Maharashtr
a 

Rukminibai Hospital, 
Kalyan, KDMC 

119 19 25 163 Weekly 

285 Maharashtr
a 

Shastrinagar 
Hospital, Dombiwali, 
KDMC 

89 18 25 132 Weekly 

286 Maharashtr
a 

Wardha CH 230 19 96 345 Weekly 

287 Maharashtr
a 

Washim CH 201 15 66 282 Weekly 

288 Maharashtr
a 

Yavatmal GMC 559 33 262 854 Weekly 

289 Maharashtr
a 

SDH Pusad, 
Yavatmal 

120 25 75 220 Weekly 

290 Maharashtr
a 

SDH, Warora 39 13 25 77 Weekly 

291 Maharashtr
a 

D.H.W. AKOLA 15 15 25 55 Weekly 

292 Manipur ART RIMS 527 14 103 644 Weekly 

293 Manipur ART JNIMS 600 10 25 635 Weekly 

294 Manipur RPC JNIMS 50 10 238 298 Weekly 

295 Manipur ART Churachandpur 
DH 

162 41 102 305 Weekly 

296 Manipur ART Ukhrul DH 81 10 90 181 Weekly 

297 Manipur ART Chanel DH 35 10 25 70 Weekly 

298 Manipur ART Bishnupur DH 39 10 25 74 Weekly 

299 Manipur ART Thoubal 74 10 32 116 Weekly 

300 Manipur ART Senapati DH 15 10 25 50 Weekly 

301 Manipur ART Tamenglong 
DH 

15 10 25 50 Weekly 

302 Manipur MSF-
Churachandpur 

78 10 62 150 Weekly 

303 Manipur MSF-Moreh 15 10 26 51 Weekly 

304 Manipur ART centre, CHC 
Moreh 

15 10 25 50 Weekly 

305 Meghalaya CIVIL HOSPITAL 
SHILLONG,MEGHA
LAYA 

81 76 50 207 Weekly 

306 Mizoram ART Plus Centre, 
CH(Aizawl) 

465 58 156 679 Weekly 

307 Mizoram ART Centre, CH 54 21 34 109 Weekly 
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(Champhai) 

308 Mizoram ART Centre, CH 
(Lunglei) 

39 11 25 75 Weekly 

309 Mizoram FIART Centre, DH 
(Kolasib) 

15 12 25 52 Weekly 

310 Mizoram FIART Centre, 
Kulikawn Hospital 

15 10 25 50 Weekly 

311 Mizoram FIART Centre, DH 
(Mamit) 

15 10 25 50 Weekly 

312 Mumbai Sir. J.J.ART Center 1500 35 219 1754 Weekly 

313 Mumbai KEM ART Center 800 23 219 1042 Weekly 

314 Mumbai BYL Nair ART 
Center 

800 24 170 994 Weekly 

315 Mumbai LTMGH Sion ART 
Center 

600 21 25 646 Weekly 

316 Mumbai Regional Pediatric 
ART Center 

50 10 836 896 Weekly 

317 Mumbai ShatabdiGovandi 
ART Center 

343 15 25 383 Weekly 

318 Mumbai Siddharth ART 
Center 

450 32 25 507 Weekly 

319 Mumbai M T Agarwal ART 
Center 

237 18 25 280 Weekly 

320 Mumbai L & T ART Center 135 10 25 170 Weekly 

321 Mumbai Godrej ART Center 127 10 25 162 Weekly 

322 Mumbai BDBA ART Center 344 36 25 405 Weekly 

323 Mumbai Dr R N Cooper ART 
Center 

59 14 25 98 Weekly 

324 Mumbai K B Bhabha 
(Bandra) ART 
Center 

31 13 25 69 Weekly 

325 Mumbai Rajawadi ART 
Center 

105 19 25 149 Weekly 

326 Nagaland ART+C,DH, 
Dimapur 

409 43 155 607 Weekly 

327 Nagaland ART + C, NHA 
Kohima 

147 24 70 241 Weekly 

328 Nagaland ARTC, DH Kiphire, 
Nagaland 

15 10 25 50 Weekly 

329 Nagaland ARTC,IMDH, 
Mokokchung 

42 25 25 92 Weekly 

330 Nagaland ARTC,DH, 
Tuensang 

123 12 38 173 Weekly 
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331 Nagaland ARTC,DH 
ZUNHEBOTO, 
NAGALAND 

15 10 25 50 Weekly 

332 Nagaland FI-ARTC, DH, Phek 15 10 25 50 Weekly 

333 Nagaland FI-ARTC, CHC, 
Jalukie 

15 10 25 50 Weekly 

334 Odisha MKCG Medical 
College, Berhampur 

475 48 227 750 Weekly 

335 Odisha SCB Medical 
College, Cuttack 

284 28 153 465 Weekly 

336 Odisha VSS Medical 
College, Burla 

152 16 39 207 Weekly 

337 Odisha DHH, Koraput 89 22 64 175 Weekly 

338 Odisha DHH, Angul 75 29 54 158 Weekly 

339 Odisha DHH, Balasore 107 19 94 220 Weekly 

340 Odisha DHH, Balangir 130 16 29 175 Weekly 

341 Odisha Capital Hospital, 
Bhubaneswar 

166 14 48 228 Weekly 

342 Odisha Rourkela Govt. 
Hospital, Rourkela 

33 10 25 68 Weekly 

343 Odisha Sub-Divisional 
Hospital, 
Bhanjanagar 

43 14 30 87 Weekly 

344 Odisha DHH, Bhadrak 41 10 25 76 Weekly 

345 Odisha DHH, Puri 15 10 25 50 Weekly 

346 Odisha DHH, Nabarangpur 15 10 25 50 Weekly 

347 Odisha FI-ART Centre, 
DHH, Nayagarh 

15 10 25 50 Weekly 

348 Odisha FI-ART Centre, 
DHH, Rayagada 

15 10 25 50 Weekly 

349 Pondicherr
y 

Indira Gandhi 
Medical College & 
Research 
Institute(IGMC&RI),
Pondicherry 

149 10 81 240 Weekly 

350 Punjab Amritsar 600 85 247 932 Weekly 

351 Punjab Jalandhar 405 38 127 570 Weekly 

352 Punjab Patiala 555 52 170 777 Weekly 

353 Punjab Ludhiana 429 39 95 563 Weekly 

354 Punjab Pathankot 148 18 48 214 Weekly 

355 Punjab Bathinda 280 48 79 407 Weekly 
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356 Punjab Ferozepur 79 41 35 155 Weekly 

357 Punjab Hoshiarpur 64 14 25 103 Weekly 

358 Punjab Tarn Taran 105 33 25 163 Weekly 

359 Punjab  FI-ART  CH MOGA 50 14 25 89 Weekly 

360 Punjab FI-ART CH Batala 15 10 25 50 Weekly 

361 Punjab FI-ART CH Ropar 35 10 25 70 Weekly 

362 Rajasthan Ajmer 281 57 166 504 Weekly 

363 Rajasthan Alwar 137 24 59 220 Weekly 

364 Rajasthan Banswara 51 30 25 106 Weekly 

365 Rajasthan Barmer 108 10 58 176 Weekly 

366 Rajasthan Bharatpur 111 26 61 198 Weekly 

367 Rajasthan Bhilwara 175 51 115 341 Weekly 

368 Rajasthan Bikaner 123 10 53 186 Weekly 

369 Rajasthan Chittorgarh 37 19 25 81 Weekly 

370 Rajasthan Churu 15 10 25 50 Weekly 

371 Rajasthan Dungarpur 148 46 61 255 Weekly 

372 Rajasthan Hanumangarh 31 10 25 66 Weekly 

373 Rajasthan Jaipur 565 55 325 945 Weekly 

374 Rajasthan Jalore 101 39 93 233 Weekly 

375 Rajasthan Jhunjhunu 89 10 26 125 Weekly 

376 Rajasthan Jodhpur 445 24 177 646 Weekly 

377 Rajasthan Kota 162 21 85 268 Weekly 

378 Rajasthan Nagaur 104 10 51 165 Weekly 

379 Rajasthan Pali 212 24 128 364 Weekly 

380 Rajasthan Rajsamand 38 10 25 73 Weekly 

381 Rajasthan Sikar 132 29 142 303 Weekly 

382 Rajasthan Sirohi 68 14 25 107 Weekly 

383 Rajasthan Sri Ganga Nagar 62 10 25 97 Weekly 

384 Rajasthan Udaipur 294 91 153 538 Weekly 

385 Sikkim Sikkim State AIDS 
Control Society 
Building 

15 15 25 55 Weekly 

386 Tamil Nadu ART,GHTM, 
tambaram, 
Kancheepuram 

574 10 209 793 Weekly 

387 Tamil Nadu ART, Coimbatore 
Medical College 

478 12 165 655 Weekly 

388 Tamil Nadu ART,Madurai 519 28 117 664 Weekly 
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Medical College 

389 Tamil Nadu ART MadrasMedical 
College, Chennai 

423 10 76 509 Weekly 

390 Tamil Nadu ART, Namakkal 
District Head Qrtrs 
Hospital 

800 10 173 983 Weekly 

391 Tamil Nadu ART, Salem Medical 
College 

700 19 242 961 Weekly 

392 Tamil Nadu ART, Tirunelveli 
Medical College 

428 26 158 612 Weekly 

393 Tamil Nadu ART, Kilpauk 
Medical College, 
Chennai 

181 10 104 295 Weekly 

394 Tamil Nadu ART, Institute of 
Obs&Gyn, Chennai 

103 30 25 158 Weekly 

395 Tamil Nadu ART, Thanjavur 
Medical College 

422 17 149 588 Weekly 

396 Tamil Nadu ART, Kanyakumari 
Medical College 

185 10 45 240 Weekly 

397 Tamil Nadu ART, Vellore 
Medical College 

518 16 135 669 Weekly 

398 Tamil Nadu ART, CMC, Vellore 
(PPP) 

267 18 70 355 Weekly 

399 Tamil Nadu ART, Theni Medical 
College 

420 12 169 601 Weekly 

400 Tamil Nadu ART, Trichy Medical 
College 

800 54 191 1045 Weekly 

401 Tamil Nadu ART, Karur District 
Head Qrtrs Hospital 

354 15 72 441 Weekly 

402 Tamil Nadu ART, Dharmapuri 
Medical College 

508 27 122 657 Weekly 

403 Tamil Nadu ART, Villupuram 
Medical College 

309 24 109 442 Weekly 

404 Tamil Nadu ART,Virudhunagar 
District Head Qrtrs 
Hospital 

355 17 83 455 Weekly 

405 Tamil Nadu ART, Krishnagiri 
District Head Qrtrs 
Hospital 

458 27 149 634 Weekly 

406 Tamil Nadu ART, Dindigul 
District Head Qrtrs 
Hospital 

517 39 175 731 Weekly 
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407 Tamil Nadu ART, Perambalur 
District Head Qrtrs 
Hospital 

305 10 75 390 Weekly 

408 Tamil Nadu ART, Cuddalore 
District Head Qrtrs 
Hospital 

290 10 140 440 Weekly 

409 Tamil Nadu ART, Thoothukudi 
Medical College 

198 11 78 287 Weekly 

410 Tamil Nadu ART, Institute of 
Child Health (PCoE, 
Chennai) 

100 10 323 433 Weekly 

411 Tamil Nadu ART, Thiruvallur 
District Head Qrtrs 
Hospital 

249 15 51 315 Weekly 

412 Tamil Nadu ART, 
Thiruvannamalai 
Medical College 

346 37 132 515 Weekly 

413 Tamil Nadu ART, Chengalpattu 
Medical College, 
Kancheepuram 

121 10 32 163 Weekly 

414 Tamil Nadu ART, Stanley 
Medical College, 
Chennai 

154 10 25 189 Weekly 

415 Tamil Nadu ART, Erode District 
Head Qrtrs Hospital 

501 23 67 591 Weekly 

416 Tamil Nadu ART,Nilgiris District 
Head Qrtrs Hospital 

36 10 25 71 Weekly 

417 Tamil Nadu ART, Ramanad 
District Head Qrtrs 
Hospital 

149 10 31 190 Weekly 

418 Tamil Nadu ART, Sivagangai 
Medical College 

231 10 47 288 Weekly 

419 Tamil Nadu ART, Pudukottai 
District Head Qrtrs 
Hospital 

335 22 63 420 Weekly 

420 Tamil Nadu ART,Thiruvarur 
District Head Qrtrs 
Hospital 

104 10 36 150 Weekly 

421 Tamil Nadu ART, Nagapattinam 
District Head Qrtrs 
Hospital 

115 11 44 170 Weekly 

422 Tamil Nadu ART, ART, 
Jayamkondam GH 
(Ariyalur District) 

115 10 42 167 Weekly 
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423 Tamil Nadu ART,Tirupur District 
Head Qrtrs Hospital 

374 18 59 451 Weekly 

424 Tamil Nadu ART, Melur GH, 
Madurai District 

101 10 34 145 Weekly 

425 Tamil Nadu ART, Attur GH, 
Salem District 

427 20 70 517 Weekly 

426 Tamil Nadu ART, Thiruchengodu 
, Namakkal District 

204 10 25 239 Weekly 

427 Tamil Nadu Manaparai District 
Head Qrtrs Hospital, 
Trichy District 

116 10 25 151 Weekly 

428 Tamil Nadu Tirupattur District 
Head Qrtrs Hospital, 
Vellore District 

312 33 62 407 Weekly 

429 Tamil Nadu Kallakurichi District 
Head Qrtrs Hospital, 
Villupuram District 

204 16 57 277 Weekly 

430 Tamil Nadu Hosur GH, 
Krishnagiri District 

121 15 52 188 Weekly 

431 Tamil Nadu Palani GH, Dindigul 
District 

102 10 25 137 Weekly 

432 Tamil Nadu Pollachi GH, 
Coimbatore District 

61 10 25 96 Weekly 

433 Tamil Nadu Cumbum GH, Theni 
District 

122 10 25 157 Weekly 

434 Tamil Nadu Virudhachalam GH, 
Cuddalore District 

230 10 51 291 Weekly 

435 Tamil Nadu Omalur GH, Salem 
District 

186 10 25 221 Weekly 

436 Tamil Nadu Kumbakonam GH, 
Thanjavur District 

15 10 25 50 Weekly 

437 Tamil Nadu Thirumangalam GH, 
Madurai District 

148 10 38 196 Weekly 

438 Tamil Nadu Rasipuram GH, 
Namakkal District 

58 10 25 93 Weekly 

439 Tamil Nadu Tenkasi HQH, 
Tirunelveli District 

15 10 25 50 Weekly 

440 Tamil Nadu Harur GH, 
Dharmapuri District 

15 10 25 50 Weekly 

441 Telangana Adilabad 203 31 60 294 Weekly 

442 Telangana Chest Hyd 900 18 61 979 Weekly 

443 Telangana Gandhi 900 55 109 1064 Twice a 
week 
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444 Telangana Karimnagar 900 50 314 1264 Twice a 
week 

445 Telangana Khammam 700 28 199 927 Weekly 

446 Telangana King Koti 267 22 25 314 Weekly 

447 Telangana Mahbubnagar 1100 100 171 1371 Twice a 
week 

448 Telangana Nalgonda 900 46 169 1115 Twice a 
week 

449 Telangana Niloufer 200 65 734 999 Weekly 

450 Telangana Nizamabad 600 22 155 777 Weekly 

451 Telangana Osmania 900 37 25 962 Weekly 

452 Telangana Sangareddy 577 67 186 830 Weekly 

453 Telangana Warangal 600 40 292 932 Weekly 

454 Telangana Bhadrachalam 198 22 45 265 Weekly 

455 Telangana Tandur 234 33 25 292 Weekly 

456 Telangana Ramagundam 295 23 51 369 Weekly 

457 Telangana AH Kama Reddy 210 21 31 262 Weekly 

458 Telangana AH Jagityal 243 10 68 321 Weekly 

459 Telangana Suryapet 209 23 28 260 Weekly 

460 Telangana Janagon 87 10 25 122 Weekly 

461 Telangana Banswada 30 11 25 66 Weekly 

462 Telangana Siddipet 60 10 25 95 Weekly 

463 Tripura AGMC & GBP 
Hospital 

15 20 25 60 Weekly 

464 Tripura FIART 
Dharmanagar 

15 10 25 50 Weekly 

465 Tripura FIART Dhalai 15 10 25 50 Weekly 

466 Uttar 
Pradesh 

S.N.,M.C. Agra 372 52 171 595 Weekly 

467 Uttar 
Pradesh 

J.N.,M.C. Aligarh 156 48 124 328 Weekly 

468 Uttar 
Pradesh 

M.L.N, M.C, 
Allahabad 

483 31 212 726 Weekly 

469 Uttar 
Pradesh 

D.H., Azamgarh 331 15 146 492 Weekly 

470 Uttar 
Pradesh 

D.H., Ballia 105 14 32 151 Weekly 

471 Uttar 
Pradesh 

D.H., Bareilly 91 16 29 136 Weekly 

472 Uttar 
Pradesh 

D.H., Basti 171 43 141 355 Weekly 
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473 Uttar 
Pradesh 

IMS, BHU ,Varanasi 600 52 437 1089 Twice a 
week 

474 Uttar 
Pradesh 

B.R.D. M.C., 
Gorakhpur 

516 32 144 692 Weekly 

475 Uttar 
Pradesh 

D.H, Deoria 237 26 135 398 Weekly 

476 Uttar 
Pradesh 

UP RIMS & R Saifai, 
Etawah 

59 50 51 160 Weekly 

477 Uttar 
Pradesh 

D.H., Faizabad 171 15 35 221 Weekly 

478 Uttar 
Pradesh 

D.H.,  Ghazipur 126 10 39 175 Weekly 

479 Uttar 
Pradesh 

DH, Gonda 145 13 55 213 Weekly 

480 Uttar 
Pradesh 

D.H.,  Jaunpur 332 10 115 457 Weekly 

481 Uttar 
Pradesh 

MLB,M.C., Jhansi  87 15 45 147 Weekly 

482 Uttar 
Pradesh 

G.S.V.M., MC, 
Kanpur 

382 35 141 558 Weekly 

483 Uttar 
Pradesh 

K.G.M.U., Lucknow 241 27 107 375 Weekly 

484 Uttar 
Pradesh 

 DH, Kushinagar 130 28 112 270 Weekly 

485 Uttar 
Pradesh 

LLRM Medical 
College, Meerut 

379 27 136 542 Weekly 

486 Uttar 
Pradesh 

DH, Mau 139 10 25 174 Weekly 

487 Uttar 
Pradesh 

DH, Moradabad 91 26 43 160 Weekly 

488 Uttar 
Pradesh 

Pt.DDU, Hospital 
Varanasi 

168 18 62 248 Weekly 

489 Uttar 
Pradesh 

DH,  Pratapgarh 150 15 86 251 Weekly 

490 Uttar 
Pradesh 

R.M.L., Lucknow 78 10 25 113 Weekly 

491 Uttar 
Pradesh 

DH,   Saharanpur 68 15 25 108 Weekly 

492 Uttar 
Pradesh 

DH,   Siddhart 
Nagar 

199 23 122 344 Weekly 

493 Uttar 
Pradesh 

NTPC, 
UnchaharRaebareily 

47 10 27 84 Weekly 

494 Uttar 
Pradesh 

DH, Maharajganj 97 10 25 132 Weekly 
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495 Uttar 
Pradesh 

DH,  Muzaffar Nagar 46 14 25 85 Weekly 

496 Uttar 
Pradesh 

DH,   Behraich 15 10 25 50 Weekly 

497 Uttar 
Pradesh 

DH,   Mathura 64 11 25 100 Weekly 

498 Uttar 
Pradesh 

DH,   Bijnor 15 10 25 50 Weekly 

499 Uttar 
Pradesh 

DH,   Sultanpur 55 10 25 90 Weekly 

500 Uttar 
Pradesh 

DH,   Balrampur 39 10 25 74 Weekly 

501 Uttar 
Pradesh 

DH,   Jalaun 15 10 25 50 Weekly 

502 Uttar 
Pradesh 

DH,   Banda 15 10 25 50 Weekly 

503 Uttar 
Pradesh 

DH,   Ghaziabad 29 22 25 76 Weekly 

504 Uttarakhan
d 

ARTC, Doon 
Hospital Dehradun 

215 25 97 337 Weekly 

505 Uttarakhan
d 

ARTC, Dr. 
S.T.G.M.C. 
Haldwani 

134 12 61 207 Weekly 

506 Uttarakhan
d 

FI-ARTC, Distt. 
Hosp. Pithoragarh 

15 10 25 50 Weekly 

507 West 
Bengal 

ARTC, BMC&H 276 32 91 399 Weekly 

508 West 
Bengal 

ARTC, MMC&H 146 10 116 272 Weekly 

509 West 
Bengal 

ARTC, R.G.Kar 
MC&H 

421 30 33 484 Weekly 

510 West 
Bengal 

ARTC, S.S.K.M. 
Hospital 

297 24 35 356 Weekly 

511 West 
Bengal 

ARTC, STM 501 13 25 539 Weekly 

512 West 
Bengal 

ARTC, Malda MC&H 148 25 94 267 Weekly 

513 West 
Bengal 

ARTC, M.R.Bangur 
Hospital 

328 14 39 381 Weekly 

514 West 
Bengal 

RPAC, MC&H 200 49 573 822 Weekly 

515 West 
Bengal 

ARTC, Islampur 
SDH 

225 59 129 413 Weekly 

516 West ARTC, NBMC&H 413 35 125 573 Weekly 
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Bengal 

517 West 
Bengal 

ARTC, Durjeelingng 
D.H. 

15 10 25 50 Weekly 

518 West 
Bengal 

ARTC, Ghatal 
S.D.H. 

142 10 90 242 Weekly 

519 West 
Bengal 

ARTC,Chinsurah 
.D.H. 

220 36 27 283 Weekly 

520 West 
Bengal 

ART,MJN 
Coochbihar DH 

96 27 44 167 Weekly 

521 West 
Bengal 

ART, Murshidabad 
MC&H 

79 25 65 169 Weekly 

522 West 
Bengal 

ART Barasat DH 190 13 25 228 Weekly 

523 West 
Bengal 

FI-ARTC Tamluk 
D.H. 

55 12 26 93 Weekly 

524 West 
Bengal 

FI-ARTC Nadia DH 139 17 26 182 Weekly 

525 West 
Bengal 

FI-ARTC 
BankuraSammillani 
MC&H 

15 13 45 73 Weekly 

    TOTAL 1,44,263 12,409 54,261 2,10,933   
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CHAPTER – IV: FINANCIALBID 
 

(All prices are in INR) 

  Break-up of Price per Test    

Brief Description of 
Services 

Indicative 
No. of Tests 
during 1st 
Year4 

Sample 
Collection 
and 
Transportat
ion5 

Testing Kits 
& Reagents6 

Conducting Viral 
load Test, 
reporting and 
other associated 
costs & profit etc. 

Total Price per 
Test (exclusive 
of taxes and 
duties) 

Total Price 
(exclusive of 
taxes and 
duties) 

Rate of 
applicable 
taxes and 
duties 

I II III IV V VI = (III + IV + V)  VII = II x VI VIII 

A. Viral Load Testing 
Services as per 
Chapter-III - Terms of 
Reference  

 
2,10,000 

 

 
________ 

 
________ 

 
__________ 

 
________ 

 
_______ 

 

B. Amount of applicable 
Taxes and duties 
payable if contract is 
awarded.  

  
 
________ 

 
 
________ 
 

 
 
__________ 

 
 
__________ 

 
 
_______ 
 

 

C. Total Bid Price 
(inclusive of 
applicable taxes 
and duties) (A + B) 

  
________ 

 
________ 

 
__________ 

 
__________ 

 
_______  
 

 

                                                 
4
 In the subsequent years, the no. of tests shall be increased appropriately. 

5
The purpose of seeking price of sample collection and transportation is to negotiate the cost at later stage when there is a shift from whole blood to dried blood spot. In such a case 

NACO may use its own resource at ART Centre to collect samples send dried blood spot directly sent to laboratory. 
6
 In future, NACO may directly negotiate the cost of Kits & Reagents with Manufacturers for supply to the Agency. In such a case, the Agency should purchase the Kits & 

Reagents at negotiated price from such Manufacturer and contract shall be amended accordingly.  



   60 Page No. 

 

 
CHAPTER – V: CONTRACT FORM 

 
Contract No___________        dated______________  
 
 
This is in continuation to Notification of Award No_______ dated ______ 
 
1. Name & address of Client: _______________________________ 

 
2. Name & address of the Service Provider: ______________________________  

 
3. Client’s Bid Document No________ dated____________ and subsequent Amendment 

No____________, dated_________ (if any), issued by the Client 
 
4. Service Provider’s Bid No_________ dated__________ and subsequent 

communication(s) No____________ dated _________ (if any), exchanged between the 
Service Provider and the Tender Inviting Authority in connection with this tender.  

 
5. In addition to this Contract Form, the following documents etc, which are included in the 

documents mentioned under paragraphs 3 and 4 above, shall also be deemed to form 
and be read and construed as integral part of this contract:  

i. Tender Inviting Authority’s Notification of Award; 
ii. Performance Security submitted by the Service Provider 
iii. Conditions of Contract;  
iv. Scope of Services;  
v. Bidder Information Form;  
vi. Bid Form;  
vii. Price Schedule furnished by the Service Provider in its tender;  

 
6. Some terms & conditions, stipulations etc. out of the above-referred documents are 

reproduced below for ready reference:  
(i) Brief particulars of the services which shall be provided by the Service 

Provider are as under: __________________________________ 
(ii) Total Contract Value (inclusive of services tax / sales tax / VAT: (in figure) 

____________ (In words) ___________________________  
(iii) Contract Duration: 
(iv) Details of Performance Security  

__________________________  
(Signature, name and address  

of the Client’s authorised official)  
For and on behalf of__________________  

Received and accepted this contract  

(Signature, name and address of the Service Provider’s executive  
duly authorised to sign on behalf of the Service Provider)  
For and on behalf of _________________________  
(Name and address of the Service Provider)  

(Seal of the Service Provider)  
Date: _________________________ 
Place: _________________________ 
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CHAPTER – VI: OTHER STANDARD FORMS 
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FORM-A: BID FORM 

Date__________  
To  

Team Leader (Procurement) 
Strategic Alliance Management Services Pvt. Limited  
B01 – B03, Vardhman Diamond Plaza,  
Community Centre, D.B. Gupta Road 
Paharganj, New Delhi – 110 055 

 

Ref. Your Tender Ref. No. _________dated ___________  

We, the undersigned have examined the above mentioned Bid Documents, including 
Amendment/Corrigendum No. __________, dated ________ (if any), the receipt of which is 
hereby confirmed.  
We now offer to provide service in conformity with your above referred Bid Document as 
mentioned in our price bid which has been submitted separately as part of this bid.  
 
If our bid is accepted, we undertake to perform services as mentioned above, as specified 
in the Scope of Services and also accepts all conditions of the Bid Documents. 
 
We further confirm that, if our bid is accepted, we shall provide you with a performance 
security of required amount in an acceptable form in terms of COC clause 5, for due 
performance of the contract. 
 
We agree to keep our bid valid for acceptance as required in the ITB clause 17, or for 
subsequently extended period, if any, agreed to by us. We also accordingly confirm to abide 
by this bid up to the aforesaid period and this bid may be accepted any time before the 
expiry of the aforesaid period. We further confirm that, until a formal contract is executed, 
this bid read with your written acceptance thereof within the aforesaid period shall constitute 
a binding contract between us.  
 
We further understand that you are not bound to accept the lowest or any bid you may 
receive against your above-referred Bid Invitation. 
 
We confirm that we do not stand debarred / blacklisted by MOH&FW, GOI, or any other 
Central Govt. Department or State Government and / or the Global Fund as on the date of 
opening of bid for any default related to HIV/AIDS field. 
 
We confirm that we fully agree to the terms and conditions specified in above mentioned Bid 
Document, including amendment/ corrigendum if any 
 

 
 

(Signature with date)  

  
 

(Name and designation) Duly authorised to sign tender for and on behalf of  
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FORM – B: PARA-BY-PARA COMMENTARY / COMPLIANCE 
AGAINST THE TECHNICAL REQUIREMENTS 

[Bidders are required to provide the information sought below] 

 
S. 
N. 

Technical Requirements as stated in the 
Terms of Reference 

Para-by-para commentary / 
Compliance against the 
technical requirements given 
in Scope of Services 

A. PRE- ANALYTICAL PROCEDURE  

1. Specimen Collection:  

(a) The Agency should collect samples from all ART 
Centres. Specimen collection is expected on all 6 
days of the week excluding Sunday during the 
operational timings of the ART Centres. The Agency 
is expected to maintain sample collection frequency 
on ‘daily’ basis at ART Centres with more than 2500 
eligible patients (>10 samples per day) and on 
‘weekly’ basis at ART Centres with less than 2500 
eligible patients (<10 samples per day).   

 

(b) The Agency should submit sample collection plan for 
every ART Centre along with the Technical Bid.  

 

(c)  All consumable required for specimen collection 
including DBS cards, lancets, plasma EDTA tubes, 
evacuated EDTA Blood collection tubs, needles and 
syringes (sterile within shelf-life), single use spirit 
swabs, sterile gauze with sticking tape & tourniquet 
collection, tube holder etc. should be provided by the 
Agency 

 

(d) A well-defined communication mechanism should be 
devised by the Agency including methods like 
telephone, online, call centre etc. to ensure proper 
and prompt communication between (a) Agency and 
all ART Centres on the one hand; and (b) Agency and 
NACO on the other hand. 

 

(e) A valid specimen for the assay should be collected by 
the Agency for Viral Load testing.  

 

(f) The validation for assay for the recommended sample 
type should be as approved by NACO for proposed 
HIV-1 Viral Load test 

 

(g) Additionally, the Agency should have two identifiers 
for each sample collected, unique for a patient. Bar 
coding of specimens (patient & test specific) must be 
made available 

 

(h) The Agency should be equipped for storage of 
specimens up to one year at -70°C. The Agency 
should submit details of storage equipment with 
power backup arrangements and arrangements for 
regular temperature monitoring, along with technical 
bid. 

 

2. Specimen Preparation:  

(b) Any requirement of specimen preparation including 
plasma separation from Whole blood, drying and 
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S. 
N. 

Technical Requirements as stated in the 
Terms of Reference 

Para-by-para commentary / 
Compliance against the 
technical requirements given 
in Scope of Services 

packaging will be the responsibility of the Agency. 
3. Specimen Transportation:  

(a) Specimen transportation and associated 
documentation is the responsibility of the Agency. A 
copy of documentation should also be provided to 
ART Centre staff for record. Alternatively, an online 
system of specimen tracking must be made available. 
Any associated training requirement will be the 
responsibility of the Agency 

 

(b) The Agency should mention/define temperature of 
transportation of specimen. In case of plasma 
specimen Bidder should demonstrate plan for 
transportation under cold chain. Sample should be 
transported within a predefined time period with 
appropriate temperature data loggers. Whole blood 
should be transported at 2-25°C and plasma should 
be transported at 2-8°C (with temperature logger). 
DBS may be transported at ambient temperature and 
dry conditions (with humidity indicator and desiccant). 

 

(c) Temperature data logger will be required with whole 
blood and plasma transportation (to identify episodes 
of temperature excursions) till the sample reaches the 
testing laboratory.  NACO should be given access to 
software and alarms for every transport batch. 

 

(d) The temperature data logger should be of the 
temperature range -10°C to 40°C and WHO-
prequalified.  

 

(e) The Agency is required to provide technical 
specifications (and approval status as above) of 
temperature data logger proposed to be used during 
transportation of samples to the testing laboratory. 

 

(f) Time stipulation from sample collection time to 
delivery and testing site: This should be within the 
allowable limit as under: 
(i) Whole blood should be processed for plasma 

separation within 4-6 hours of blood-drawl when 
kept/transported at 2-25°C. Plasma can be 
transported at 2-8°C within 24 hrs. of separation. 

(ii) Plasma can be tested within 5 days when kept 
at 2-8°C. Plasma can be tested within 6 months 
– 1 year after separation from whole blood when 
kept at -70°C. 

 

(g) The cost of transportation (including consumables 
required for packaging, gel packs, courier etc.) will be 
borne by the Agency 

 

(h) Well-documented specimen transportation SOP 
(including requirements for temporary storage) should 
be provided by the Agency 

 

(i) A well-defined communication mechanism should be 
devised by the Agency to ensure proper and prompt 
communication between NACO staff and Agency for 
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sample transportation. 

B. ANALYTICAL PROCEDURE  

(1) ASSAY SPECIFICATION:  
The assay used for testing should meet criteria 
specified below in table below: 

S.N. Specifica
tion 
Criteria 

Descripti
on 

Requirement 

1 Type of 
Assay 

NAT Real Time 
PCR/b-DNA / 
NASBA 

2 Specimen 
Type 

Plasma / 
DBS 

Sample type 
should be as 
approved for 
proposed HIV-
1 Viral Load 
test.  

3 Sensitivit
y & 
Specificit
y 

1000 
copies/ml 

Specificity:100
% 

4 Assay 
Principle  

Target 
amplificat
ion of 
region of 
HIV-1 
genome 
with 
maximum 
conservat
ion 

Target 
amplification 
of conserved 
region of the 
genome 
(pol/gag/LTR 
of HIV-1) 

5 Sub-
types 
Amplified 

All HIV-1 
sub-types 
including 
sub-type 
C 

Group M, A-G, 
Group O. 
Group N 

6 Linear 
Range 

Copies/m
l 

At least 40 to 
10 million 
copies/ml 

7 License / 
Certificati
on 

DCGI, 
India 
License-
IVD 

DCGI, India 
License-IVD 

License / 
Certificati
on 

US 
FDA/CE 
for IVD  

US FDA/ CE 
for IVD  

License / WHO WHO pre-
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Certificati
on 

pre-
qualified 

qualified 

 

(2)  EQUIPMENT:  

(a) The Agency should submit list along with 
technical specifications of the equipment used for 
testing.  

 

(b) The following details should also be provided: 
(a) Whether the equipment employs open or 

close system,  
(b) Equipment’s QA Certification Status for 

IVD DCGI, USFDA/CE, WHO-PQ    
(c) No. of test samples per run. 
(d) If bar code recognition facility is there or 

not  
(e) LIS Capability and connectivity. Detailed 

plan should be submitted  
(f) Time taken per run. 

 

(3) STAFF, FACILITY AND INFRASTRUCTURE 
REQUIREMENTS: 

 

(a) The test should be performed by trained and 
appropriately qualified technician as per the kit 
protocol 

 

(b) The Agency should maintain facility and 
infrastructure suitable to support volume of 
testing required under the assignment 

 

(c) The Agency should not use different testing 
platforms at the same facility to avoid testing one 
patient across multiple platforms 

 

(d) The Agency should keep same type of 
equipment as backup in case of breakdown 

 

C. POST-ANALYTICAL PROCEDURE  

(a) Reports should be duly signed by signing authority as 
per recommendations of National Accreditation Board 
for Testing and Calibrating Laboratories (NABL). A 
clearly defined SOP should be available at the testing 
site on interpretation of results 

 

(b) Agency should ensure that latest national and state 
guidelines are followed for disposal of Biomedical 
Waste (BMW) generated during testing procedure 

 

(c) REPORTING OF RESULTS  

(i) To ARTC – Soft copies of the reports duly signed by 
signatory (as per NABL requirements) and in the 
format/software suggested by Client should be made 
available to ARTC as soon as the report is available 
but not later than 24 hours of receipt of sample at 
testing facility. 

 
A hard copy of report for patient record should also be 
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made available to ARTC within 72 hours of receipt of 
sample at testing facility. 

(ii) To Client/NACO – A compiled summary of daily 
testing, monthly/ quarterly/ semi-annual/ yearly report 
of all tests in soft copy should be shared with Client in 
the format approved by Client through e-mail / 
Information Management System. This is helpful in 
tracking total number of tests performed and analysis 
of data 

 

(d) BACK-UP FOR TESTING: Agency should ensure 
that back-up method/ equipment/ lab is available for 
VL testing in case the primary method/ equipment/ lab 
is not able to perform the test. 

 

D. QUALITY MANAGEMENT SYSTEMS:  

(a) IQC – A well-defined IQC procedure should be used 
which includes the IQC recommendations of the kit, 
kit controls with every run (negative / positive 
controls). 

 

(b) EQA – The laboratory performing the testing should 
be enrolled in a recognized EQA program preferably 
international. The login ID or each lab should be 
shared with NACO so that NACO has access to lab 
performance reports. 

 

(c) Certification/accreditation – The proposed testing 
facility/ies should be NABL accredited for performing 
HIV-1 Viral Load Assay using the proposed kit as per 
ISO 15189: 2012  

 

(d) The test proposed to be used should be WHO Pre-
qualified, US FDA/CE approved and DCGI-India 
Licensed under IVD. 

 

(e) The testing laboratory should comply with the 
requirement of Article 4.1.1.3 of ISO 15189:2012, ISO 
15190 regarding safe practices in medical labs and 
ISO 22367 regarding reduction of error in medical 
labs. In case, the testing laboratory is currently not 
complying with any one or all the above requirements, 
it should have clear plan to attain such compliances 
within 6 months of award of contract. 

 

(f) Supervisory visits (without prior notice) and audits by 
NACO may be performed for verification purpose to 
testing facility/ies. 

 

(g) Retesting of samples (ILC): NACO will have 
authority to select up to 1% samples randomly for 
repeat testing bi-annually to ensure adherence to 
quality standards. The Bidder must store all samples 
for a period of at least one year. When intimated, the 
agency will have to send the samples together with all 
testing kits and consumables to a NACO designated 
lab. 

 

(h) Proficiency testing: NACO may, on an 
unscheduled/randomized basis, send masked and 
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pre-tested samples through the ART centers to the 
testing labs to ensure quality and adherence to 
required testing procedures. 

(i) Calibration: Two levels armored RNA passing RNA 
extraction. The Agency is required to send calibration 
data for every new lot number of reagent to Client. 

 

E INVENTORY MANAGEMENT:  

(a) The Agency and testing laboratory should have a 
well-defined inventory management system to avoid 
stock-outs resulting in delay in testing 

 

F.  CONFIDENTIALITY AND DATA STORAGE  

(a) Data generated under VL testing should be kept 
confidential. Agency should be able to present a plan 
to ensure data confidentiality. Data stored at the 
testing sites should be transferred to NACO and 
discarded from the lab completely 

 

G.  NON-DISCLOSURE AGREEMENT (NDA):   

(a) The data generated by the Agency on VL testing shall 
be the property of Client. The Agency should sign a 
NDA with Client/NACO to safeguard data analysis 
and use by third party. 

 

(b) In delivering this assignment the Agency is expected 
to work proactively with Client / NACO in 
collaboratively devising the required processes, 
scripts, MIS reports and customizing its software for 
all the above services. Further, such process and 
tools development will need to be an iterative process 
and will need to be continually evolved. Continual 
training of its staff is a key requirement to address 
evolving requirements. The Agency will also need to 
work closely with the IT agency developing the IMS 
System for interface.  

 

(c) After Award of Contract, the agency is expected to 
submit an inception report, within 2 weeks of signing 
of contract which includes, as the minimum, the 
following: 
 

a) A detailed process document for indicative list 
of services  

b) Detailed formats for standard reports  
c) Details of dedicated phone lines 
d) Details of connectivity including internet 

connectivity 
e) Details of process control, data control, fraud 

prevention and data security 
f) Details of assigned staff their profile ( 

matching with the profile )  as noted in the 
proposal  

g) QA process within the BPO and also including 
MORD officials 

h) Communication and Escalation Protocol  
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i) Project Plans 
j) Project Governance Protocol  
k) Any others information deemed appropriate by 

the Agency 
 

H Estimated Implementation Timelines:  

(a) The Agency’s testing services are expected to be 
operational within 4 weeks of date of award of 
notification 

 

(b) The Testing facility shall have all the required 
physical, other infrastructure and other resources 
required for delivering the defined scope of work 

 

(c) The Agency will be responsible for all the hardware 
and software facilities required for smooth operation 
of a Testing facility 

 

(d) Integration of Agency’s reporting system with IMS of 
NACO 

 

(e) All contemporary state of the art Business Intelligence 
Tools including but not limited to Automatic  Roster 
Workforce Management Tool, Call Back Manager 
with Dialler, Voice Mail module (not only on IVR but 
for all agents across all services), Screen recording & 
Barging & Online Reports & Management 
Dashboards for NACO 

 

(f) Calls will be made during the standard working hours 
- Monday to Saturday, 9 AM to 6 PM. 

 

(g) Calls shall be made to a toll free number to be setup 
by the Agency. 

 

(h) The Agency shall have well evolved software that can 
be customized for NACO’s scope of work and provide 
for call recording. The Consultant Agency shall make 
available all recorded calls for review by NACO 
officials 

 

(i) NACO officials should be able to concurrently listen 
into calls, preferably through remote access 

 

(j) The Agency shall provide all relevant call statistics 
report on a weekly, monthly and quarterly basis to 
NACO. 

 

(k) The Agency shall help NACO analyze the call 
statistics reports. 

 

(l) The guidelines will be provided by NACO and NACO 
will validate and approve the SOP and FAQs and 
other outputs of the Consultant Agency 
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FORM – C: BIDDER INFORMATION FORM 
[Bidders are required to provide the information sought below] 

 

6. Tender Reference No.: 
7. Date and Time of opening          : 
8. Name, Address, phone / email of the Bidder: 

 
 

9. Name, Address, phone / email of Consortium Partner(s), if any:  
 
 
 

10. Expertise of Organization:[In brief, not more than 500 words] 
 - Organization structure (e.g. service provider, hospital owner) 

 - Years of experience 

 - Areas of expertise of organization 

 
11. Quality Management System followed by the bidder 

 
12. Details of staff under permanent rolls of the Bidder / Consortium Partners 

a. technical 
b skilled 
c unskilled 

 
13. Financial data of the organization 

 - Turnover of Last 3 Financial Years 

   - Lead Bidder    

    F.Y. 2013-14   - Rs._______ 

    F.Y. 2014-15   - Rs._______ 

    F.Y. 2015-16   - Rs._______ 

 

   - Consortium Partner(s) (if any) 

    F.Y. 2013-14   - Rs._______ 

    F.Y. 2014-15   - Rs._______ 

    F.Y. 2015-16   - Rs._______ 

 

P.S. Please attach Audited financial statement, including Profit & Loss Statement, Income & 

Expenditure statements etc. (for the last three years as above) 

 

 - Name and Address of Banker 

 
14. Client Reference List: 

[Please provide references such as customer’s details, tel. nos. etc.]  

Name of 

client/customer: 

Description of service 

rendered 

Client’s Contact person name, 

telephone and e-mail Id. 

1.    
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2.     

3.   

  
PS:  

5. Please provide client list of load bidder and Consortium partner(s) separately as per 
above table 

6. Please attach self attested copy of Work Order / MOU / Contract or any other 
document in support of above experience. 

 
15. Contact details of persons who may contacted for requests for clarification 

during bid evaluation:  
 - Name/Surname: 

 - Tel Number (direct):Landline and Mobile no. 

 - Email address (direct): 

  
 

Signature and seal of the Bidder 
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FORM – D: PERFORMANCE STATEMENT FORM 
 

(For the period of last three years) 
 
Tender Reference No. : _________________________________ 
 
Date of opening : _________________________________ 
 
Time : _________________________________ 
 
Name and address of the Bidder : _________________________________ 
 
 

Contracting 
Authority 
 
 (full address, 
tel.& e-mail of) 

Agreeme
nt type 
and 
date7 or 
own 
facility 

Descriptio
n of 
services 
provided 

Evaluated Value of 
Services (if performed 
for owned facility / 
Value of contract (if 
provided for other 
clients) 

Remarks, 
if any 

1 2 3 4 7 

  
 

  

 
 

Signature and seal of the Bidder 
 
 

                                                 
7
The bidder need to provide copy of relevant agreement/ MoU 
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FORM – E: BANK GUARANTEE FORM FOR EMD 
 
 

Whereas ______________________________ (hereinafter called the “Bidder”) has submitted its bid 
dated ___________________ for the services _____________________________ (hereinafter 
called the “bid”) against the Client’sBid Ref. No. __________________________________ Know all 
persons by these presents that we ______________________________ of 
_______________________________ (Hereinafter called the “Bank”) having our registered office at 
________________________________ are bound unto ____________________________ 
(hereinafter called the “Client) in the sum of _________________________ for which payment will 
and truly to be made to the said Client, the Bank binds itself, its successors and assigns by these 
presents.  
 
Sealed with the Common Seal of the said Bank this _____________________ day of _______ 
20____. The conditions of this obligation are:  
 (1) If the Bidder withdraws or amends, impairs or derogates from the bid in any respect within 

the period of validity of this bid.  
 (2) If the Bidder having been notified of the acceptance of his tender by the Client during the 

period of its validity:-  
 

 a) fails or refuses to furnish the performance security for the due performance of the 
contract. 

 or 
 b) fails or refuses to accept/execute the contract. 
 or 
 c) if it comes to notice that the information/documents furnished in its bid is incorrect, 

false, misleading or forged 
  

We undertake to pay the Client up to the above amount upon receipt of its first written demand, 
without the Client having to substantiate its demand, provided that in its demand the Client will note 
that the amount claimed by it is due to it owing to the occurrence of one or both the two conditions, 
specifying the occurred condition(s).  
 
This guarantee will remain in force for a period 150 days after due date of opening of technical bids 
and any demand in respect thereof should reach the Bank not later than the above date.  

(Signature of the authorised officer of the Bank)  

 

Name and designation of the officer  

Seal, name & address of the Bank and address of the Branch 
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FORM – F: BANK GUARANTEE FORM FOR PERFORMANCE 
SECURITY 

 
To  
_________________ 
_________________ (name and address of Tender Inviting Authority) 
 
WHEREAS _____________________________ (Name and address of the Service Provider) 
(Hereinafter called “the Service Provider”) has undertaken, in pursuance of contract 
no________________________ dated _____________ to provide services (description of 
services) (herein after called “the contract”). 
 
AND WHEREAS it has been stipulated by you in the said contract that the Service Provider shall 
furnish you with a bank guarantee by a scheduled commercial bank recognised by you for the sum 
specified therein as security for compliance with its obligations in accordance with the contract; 
 
AND WHEREAS we have agreed to give the Service Provider such a bank guarantee; 
 
NOW THEREFORE we hereby affirm that we are guarantors and responsible to you, on behalf of 
the Service Provider, up to a total of. ________________________ (Amount of the guarantee in 
words and figures), and we undertake to pay you, upon your first written demand declaring the 
Service Provider to be in default under the contract and without cavil or argument, any sum or sums 
within the limits of (amount of guarantee) as aforesaid, without your needing to prove or to show 
grounds or reasons for your demand or the sum specified therein.  
 
We hereby waive the necessity of your demanding the said debt from the Service Provider before 
presenting us with the demand.  
 
We further agree that no change or addition to or other modification of the terms of the contract to 
be performed there under or of any of the contract documents which may be made between you 
and the Service Provider shall in any way release us from any liability under this guarantee and we 
hereby waive notice of any such change, addition or modification.  
 
This guarantee shall be valid up to 39(thirty nine) months from the date of Notification of Award i.e.  
up to ----------- (indicate date)  
 

…………………………….  
(Signature with date of the authorised officer of the Bank)  

………………………………………………………….  
Name and designation of the officer  

 
………………………………………………………….  
………………………………………………………….  

Seal, name & address of the Bank and address of the Branch 
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FORM –G: CHECKLIST FOR BIDDERS 
(Bidders are required to enclose duly filled Checklist along with the Tender) 

Note: 

1. The bidder should furnish specific answers to all the questions mentioned in the 

Checklist. In case a question does not apply to a bidder, the same should be 

answered with the remark “not applicable”. 

2. Wherever necessary and applicable, the bidder shall enclose certified copy as 

documentary proof/ evidence to substantiate the corresponding statement.  

3. In case a bidder furnishes a wrong or evasive answer against any of the 

question/issues mentioned in the Checklist, its bid will not be considered for 

evaluation.  

 

Sl 
No. 

Activity 
Yes/ No/ 

NA 

Page No. in 
the Tender 
submitted 

by the 
Bidder 

Remarks 

1.a Have you enclosed Bid Documents Fee 

of the required amount? 

   

1.b. Have you enclosed EMD of required 

amount for the quoted schedule(s)? 

   

1.c. In case EMD is furnished in the form of 

Bank Guarantee, has it been furnished 

as per format given in Form E of 

Chapter VI? 

   

1.d. In case Bank Guarantee is furnished, 

have you kept its validity of 180 days 

from the due date of submission of bids  

   

2. Have you enclosed duly filled Bid Form 

as per format in Form-A of Chapter VI? 

   

2.a. Have you enclosed Power of Attorney in 

favour of the signatory? 

   

3. Have you submitted para-by-para 

commentary / Compliance against 

technical Requirement as per Form-B? 
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Sl 
No. 

Activity 
Yes/ No/ 

NA 

Page No. in 
the Tender 
submitted 

by the 
Bidder 

Remarks 

4.a. Have you furnished documents 

establishing your eligibility & qualification 

criteria as per Bid Documents? 

   

4.b. Have you submitted satisfactory 

performance certificate as per 

Performance Statement Form given in 

Form-D of Chapter-VI in respect of all 

work orders? 

   

4.c. Have you submitted copy of the MOU / 

order(s)? 

   

5. Have you submitted prices of Services in 

the Price Schedule as per Chapter IV? 

   

6. Have you kept validity of 150 days from 

the Technical Bid Opening date as per 

the Bid Documents? 

   

7.  Have you furnished Income Tax Account 

No. as allotted by the Income Tax 

Department of Government of India? 

   

8. Have you intimated the name and full 

address of your Banker (s) along with 

your Account Number 

   

9. Have you fully accepted payment terms 

as per BidDocuments? 

   

10. Have you fully accepted service delivery 

as per performance indicators as per Bid 

Documents? 

   

11. Have you submitted the certificate of 

incorporation? 

   

12. Have you accepted all the terms and 

conditions of Bid Documents? 
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Sl 
No. 

Activity 
Yes/ No/ 

NA 

Page No. in 
the Tender 
submitted 

by the 
Bidder 

Remarks 

13. Have you furnished Annual Report 

(Balance Sheet and Profit & Loss 

Account) for last three financial years? 

   

14. Have you submitted duly filled Bidder 

Information Form as per Form – C of 

Chapter VI? 

   

 

 

N.B. 

1. All pages of the Bid should be page numbered and indexed. 
2. The Bidder may go through the checklist and ensure that all the 

documents/confirmations listed above are enclosed in the Bid and no column is left 
blank. If any column is not applicable, it may be filled up as NA. 

2. It is the responsibility of bidder to go through the Bid Documents to ensure furnishing 
all required documents in addition to above, if any.  

(Signature with date)  
 

(Full name, designation & address of the person duly authorised sign on 
behalf of the Bidder)  
For and on behalf of  

 

(Name, address and stamp of the Bidding firm) 
 
 
 
 
 


